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SECTION A - SUPPLEMENTAL INFORMATION

1.  This letter contract based on the terms and conditions set forth herein signifies the intention of the Department of the Army to

execute a formal fixed price contract with you for the delivery of the supplies and the performance of the services as set forth in this

Delivery Order DAAE07-01-G-N001/0010.

2.  You are directed in accordance with FAR 52.216-23 entitled Execution and Commencement of Work and your signature in Block 15B on

Standard Form 30 of this Modification, to proceed immediately to commence performance of the work, and to pursue such work with all

diligence to the end that the supplies may be delivered or services performed within the time specified in Section F.

3.  In accordance with the Special Provision clause H.14 entitled Contract Definitization, you shall submit a firm fixed price proposal

for the articles and services covered by this letter contract, supported by a cost breakdown reflecting the cost elements outlined in

part II of Table 15-2 in FAR 15.408 and any other information required herein. In accordance with FAR 15.406-2, you shall submit a

certificate of Current Cost or Pricing Data upon agreement of contract price. Terms and conditions are negotiable.

4.  Your signature in Block 15B on the Standard Form 30 of this Delivery Order DAAE07-01-G-N001/0010, Mod 04 indicate acceptance of the

terms and conditions in this letter contract.

5.  This letter contract is entered into pursuant to 10 U.S.C. 2304(c)(1) and any required justification and approval has been executed

by the Government.

6. The contract funded amount and contract value are changed as follow:

            Funded Amount:           $ 41,235,572

            Amount Added:            $ 80,520,428

            New Funded Amount:       $121,756,000

            Contract Value:          $ 41,235,572

            Contract Value Added:    $202,764,428

            New Contract Value:      $244,000,000

7. In accordance with Section G.4, all allowable costs incurred for labor and for material acquired under this Contract DAAE07-01-G-

N001/0010 under Cost-no-fee CLINS 0001AA and 0001AB for Long Lead Materials for tank production and SEP/CEEP incorporation shall be

treated as being acquired on a firm-fixed-price basis as if acquired solely under this contract on a fixed price basis for vehicles.  In

the event payments made to the Contractor under the LLM cost CLIN(s) exceed the limitations imposed by the Progress Payment Provision of

this tank contract when the LLM is converted to vehicles, such payments will be adjusted to be in compliance with the Progress Payment

Provision by submittal of an adjusting Progress Payment request at the end of a 60 day period following the execution of this

modification incorporating the requirement for M1A2 SEP/CEEP Tanks under the vehicle CLINs.  All material transferred upon execution of

this letter contract modification to this contract shall revert to being Contractor Furnished Material as if acquired exclusively under

the terms of a fixed price tank contract.

8. All terms and conditions established prior to the issuance of this Modification 04 are hereby deleted in their entirety and replaced

by the terms and conditions set forth in this Modification 04.

                                               *** END OF NARRATIVE A 005 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001AA        CEILING PRICE CLIN                                                     EA                    $     90,305,766.00              __________________                                                                            __________________

              CLIN CONTRACT TYPE:

                   Cost Contract

              NOUN: M1A2 SEP RETROFIT

              PRON: 473BVS0247    PRON AMD: 02    ACRN: AA

              AMS CD: 31206453021

                The combined amount under CLINs

                0001AA and 0001AB is for 65 vehicles.

                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-JAN-2005

                            $    90,305,766.00
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0001AB        CEILLING PRICE CLIN                                                    EA                    $     31,450,234.00              ___________________                                                                           __________________

              NOUN: M1A2 SEP RETROFIT

              PRON: 474BVS0147    PRON AMD: 03    ACRN: AB

              AMS CD: 31206453019

                The combined amount under CLINs

                0001AA and 0001AB is for 65 vehicles.

                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JUN-2005

                            $    31,450,234.00
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0002          SECURITY CLASS: Unclassified

0002AA        SERVICES LINE ITEM                                         65          LO              __________________

              NOUN: DEPROCESSING

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               43           31-MAR-2006

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               22           30-SEP-2006
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0003          SECURITY CLASS: Unclassified

0003AA        Option Quantity                                            64          EA   $     ** N/A **              _______________                                                              ______________

              NOUN: OPTION VEHICLES

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               64           30-SEP-2006

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         FREIGHT ADDRESS                         _______________

                         SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-G-N001/0010
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0004          SECURITY CLASS: Unclassified

0004AA        SERVICES LINE ITEM                                         64          LO              __________________

              NOUN: DEPROCESSING - OPTION

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               22           30-SEP-2006

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               42           31-MAY-2007
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0005          SECURITY CLASS: Unclassified

0005AA        PRODUCTION QUANTITY                                        43          LO   $     ** N/A **              ___________________                                                          ______________

              NOUN: TOTAL PACKAGE FIELDING

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               43           31-MAR-2006

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         FREIGHT ADDRESS                         _______________

                         SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-G-N001/0010
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0005AB        PRODUCTION QUANTITY                                        22          LO   $     ** N/A **              ___________________                                                          ______________

              NOUN: TOTAL FIELDING PACKAGING

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               22           30-NOV-2006

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         FREIGHT ADDRESS                         _______________

                         SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-G-N001/0010
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0005AC        Option Quantity                                            21          LO   $     ** N/A **              _______________                                                              ______________

              NOUN: TOTAL PACKAGE FIELDING OPTION

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               21           30-NOV-2006

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         FREIGHT ADDRESS                         _______________

                         SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-G-N001/0010
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0005AD        Option Quantity                                            43          LO   $     ** N/A **              _______________                                                              ______________

              NOUN: TOTAL PACKAGE FIELDING OPTION

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               43           31-MAY-2007

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         FREIGHT ADDRESS                         _______________

                         SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-G-N001/0010
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0006          SECURITY CLASS: Unclassified

0006AA        SERVICES LINE ITEM                                         43          LO              __________________

              NOUN: TANK TABLE VIII SUPPORT

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               43           31-MAR-2006
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0006AB        SERVICES LINE ITEM                                         22          LO              __________________

              NOUN: TANK TABLE VIII SUPPORT

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               22           30-NOV-2006
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0006AC        Service Option                                             21          LO              ______________

              NOUN: TANK TABLE VIII

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               21           30-NOV-2006
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0006AD        Service Option                                             43          LO              ______________

              NOUN: TANK TABLE VIII SUPPORT

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               43           31-MAY-2007
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B.1 SECURITY REQUIREMENTS

B.1.1  BOA DAAE07-01-G-N001 Security Classification Specification DD Form 254, Attachment 004 is applicable to performance under this

Delivery Order.

B.2 GOVERNMENT FURNISHED MATERIAL (GFM)

B.2.1  The Delivery Order prices exclude GFM.  List of GFM to be provided to the contractor is provided in Attachment 001.  Provision

B.2 BOA DAAE07-01-G-N001 is applicable to this Delivery Order.

B.2.2  The Government will furnish the 16th year vehicles to be retrofitted.

B.2.3  For the purpose of allocating G&A cost, consistent with the Contractor's disclosed accounting practice, it is agreed that the

value of non major end item GFM required for the scope of work is TBD per unit. The value of the GFM major end item is TBD per unit.

B.3 DELIVERY ORDER DATA REQUIREMENTS

B.3.1  The cost for data requirements listed on DD 1423, Exhibit A, is included in the Delivery Order amount and is not separately

priced.

B.4   RESOLUTION OF DAMAGED/DEFECTIVE GOVERNMENT MATERIAL (DGM)

B.4.1. CLIN TBD entitled "Damaged/Defective Government Material (DGM)" is incorporated as set forth in the schedule for payment of

equitable adjustments negotiated between the Contractor and the Administrative Contracting Officer (ACO) for the resolution of DGM

actions under the Delivery Order prior to acceptance of tanks at the Lima Army Tank Plant (LATP).

B.4.2.  The Contractor shall accomplish removal and replacement of DGM and provide a DGM Report in accordance with CDRL A001, (Data Item

No. DI-QCIC-80736) whenever Government furnished items are unsuitable for use.  Upon direction by the ACO, the Contractor shall remove

contractor installed components, and perform all necessary work to return the inoperative Government furnished items to the supplier,

including preparation for shipment, loading and unloading.  To the maximum extent feasible, contractor installed components shall be re-

utilized.

B.4.3. For those services provided hereunder, the Contractor shall invoice under the appropriate DGM CLIN as directed by the ACO, in

accordance with the General Provision entitled Government Property (FAR 52.245-2 Alt 1).  Shipping shall be in accordance with B.5.

below.  The Contractor will continue to separately invoice for the efforts performed under this provision.

B.4.4  This provision, Resolution of DGM, applies only to GFM (Attachment 001).  This provision does not apply to contractor previously

provided reused items that are commingled with other Production Programs. This provision does apply to those reused items that were

previously provided as GFM. (Reference Provision B.2.2)

B.4.5. RESERVED.

B.5.  PACKAGING, CRATING AND HANDLING

Packaging, crating and handling charges for end line items under the contract are included in the contract prices.  From time to time,

the Government may require shipment of materials and components furnished by the Government or acquired for the account of the

Government in performance of this contract.  When directed by the Administrative Contracting Officer, the contractor shall prepare such

material for shipment and shall ship such property to the Government designated destination.  The Contractor shall invoice, as directed

by the ACO, for each individual transaction in accordance with the General Provision entitled "GOVERNMENT PROPERTY (FIXED-PRICE

CONTRACTS)(DEC 1989)(FAR 52.245-2 ALT I), for such services under CLIN TBD of this contract, at the negotiated equitable price.

B.6.  ENGINEERING CHANGE PROPOSALS (ECPs)

CLIN TBD is established as set forth in the schedule for payment of equitable adjustments associated with the incorporation of

Engineering Changes into the Contract.  Except those engineering changes contemplated by any Special Provisions Clause in Section H,

each change shall be issued and equitably adjusted by the Contracting Officer pursuant to the General Provision entitled Changes - Fixed

Price  (FAR 52.243-1).  The Contractor shall invoice under CLIN TBD as authorized by the Contracting Officer.  Notwithstanding the

Government's rights under FAR 52.243-6, Change Order Accounting, the Contractor may include the cost associated with the authorized

effort under this CLIN in performance based payments submitted under the respective vehicle CLIN.

B.7.  PRIORITY SHIPMENTS

The CLIN TBD entitled "PRIORITY SHIPMENTS" is established and funded for the payment of equitable adjustments for increased production

costs under this contract resulting from Contractor compliance with the written direction of the Procurement Contracting Officer (PCO)
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to divert specifically designated parts and/or components to fill a Government need contracted for under some other contract.  Such

equitable adjustments shall be negotiated by the ACO.  Any such diversion prioritization shall only be accomplished to the extent that

those items are required under some spare parts contract(s) and have not yet been delivered.  The Contractor shall only take action

under this clause to the extent that the total maximum liability to the Government as a result of such contracting officer directions

does not exceed the total funded amount under the applicable CLIN.

The following Terms and Conditions specific to Section B of the Basic Order Agreement (DAAE07-01-G-N001) are incorporated by reference

into this Delivery Order DAAE07-01-G-N001/0010:

B-1 FAR 52.229-4000  APPLICABILITY OF FEDERAL RETAILERS EXCISE TAX   (OCT/1993)

B.4 REQUIREMENTS INCLUDED IN DELIVERY ORDER PRICES

                                               *** END OF NARRATIVE B 002 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 General

C.1.1.  The M1A2 Production Program is designed to upgrade M1A2 Tanks, Abrams 16th, 17th and 18th Year, to attain the upgraded

operational characteristics of a M1A2 SEP Abrams Upgrade Tank with Continuous Electronic Enhancement Program (CEEP) Line Replaceable

Units.  To achieve that end, selected enhancements/ECPs will be incorporated into M1A2 tanks inducted into the program. With the

exception of the new CEEP components and the Block I 2nd Generation FLIR, tanks delivered under this contract will be similar, but not

identical, to new production M1A2 SEP tanks produced under contract DAAE07-01-G-N001/0003. As a secondary objective, inducted tanks will

be restored as nearly as possible to original or new condition in appearance, performance and life expectancy, accomplished through

disassembly, inspection of all components and repair/replacement of worn or unserviceable items using original manufacturing tolerances

and specifications as further defined in this scope of work.  To rebuild the tank to "like new" condition will increase readiness and

reduce Operations & Support (O&S) cost.

C.1.2. The program will utilize the expertise of both the Army depot system and the Contractor.  The Contractor, as an independent

contractor and not as an agent of the Government, will overhaul suspension components, assemble chassis and turret, perform vehicle and

system testing, refurbish and upgrade certain common components, integrate SEP unique Line Replaceable Units (LRU), and paint, prep at

Lima Army Tank Plant (LATP) and load vehicles on Government furnished rail cars.  The contractor, teaming with ANAD, shall upgrade 16th,

17th and 18th year M1A2 AUT's to meet essential operational characteristics of M1A2 SEP/CEEP tanks.

C.1.3 The contractor shall also provide deprocessing and total-package-fielding (TPF) services and material for each

squadron of the 3rd ACR.

C.2. SYSTEMS RESPONSIBILITY AND CONFORMANCE WITH SPECIFICATIONS

C.2.1.   Under this contract, the contractor has total systems responsibility to assure that the integrated M1A2 SEP/CEEP system meets

the system specification (C.2.2), prime item fabrication specification (C.2.4), LRU product fabrication specifications (C.2.5),

transmission requirements (C.2.6), and Interface Requirements (C.2.7) as described below.  The contractor shall upgrade the M1A2 AUTs

provided by the Government to the M1A2 SEP with the CEEP LRU/Block I 2nd Gen FLIR TDP baseline defined at Section C.3.1. The

Government's means of evaluating vehicle performance will be through First Article Tests, the Final Inspection Record (FIR), vehicle

control tests, and the Follow-on Vehicle Verification Testing (described in Section E).

C.2.1.1  This program will produce a vehicle as nearly as possible to original or new condition in appearance, performance, and life

expectancy through complete disassemble, inspection of all components, and repair/replacement of worn or unserviceable items using

manufacturing tolerance and specifications.  The contractor shall accomplish the upgrade required by C.2.1 by utilizing a combination of

new components, refurbished components, and GFM.

C.2.1.2 The contractor responsibility for compliance of the M1A2 SEP/CEEP system with the contract specifications does not include the

following:

(a) Government Furnished Material (GFM, those items on Attachment 001)

(b) components provided by Anniston Army Depot (ANAD)(except for any contractor-furnished material contained within those

components);

(c) use-as-is items, which are referred to as reclaimed-in-assembly items in the GDLS/ANAD workshare agreements;

(d) pre-existing system specification non-conformances that are identified in Attachment 010 and Attachment 011; and

      (e) all previous Contracting Officer approved waivers or deviations are incorporated by reference.

This does not relieve the contractor of his obligation under total systems responsibility, as defined by Section C, to work with the

applicable Government organization(s) to proactively assess and recommend solutions to eliminate potential GFM issues, and/or recommend

corrective action plans for problems discovered during FIR-acceptance, vehicle-control, and follow-on Vehicle Verification Testing.

 If the Government determines that the failure to meet any of the specifications was a result of any of C.2.1.2 (a)  (e) above, the

Government shall be responsible for the corrective action.  Any Government determination of responsibility for corrective action is

subject to the Disputes clause of the contract.

C.2.2 System Specification Compliance and Performance Responsibility

C.2.2.1 The contractor shall meet all performance requirements of the M1A2 SEP System Specification SA-SA0001C, dated 31 July 1998 with

the exception of C.2.1.2. (a) through (e) above and C.2.2.2 below.

C.2.2.2 The parties recognize that there are three non-recurring design projects, CEEP, the integration of the Block I Improvement to

the 2Gen FLIR, and the replacement of the IFCEU DPC and APC cards that are underway concurrently under Systems Technical Support (STS)
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Contract DAAE07-01-C-N075.

The Government will continue to fund the design and test of CEEP, the integration of the Block I Improvement to the 2nd Gen FLIR, and

the IFCEU (DPC and APC cards) under the STS contract.  Upon successful completion of appropriate tests as defined in H.5.1.13, the

contractor is completely responsible under this contract for the CEEP, Block I integration, and IFCEU DPC and APC integration meeting

this system specification with the exception of C.2.1.2 (a) through (e).

C.2.2.2.1 Integration of Block I Improvement to 2nd Gen FLIR.

a. The contractor is not responsible under this production delivery order for the integration of the Block I improvement meeting the

following  requirements of the system specification until full compliance has been demonstrated in system testing of the integration

design under STS Contract DAAE07-01-C-N075:

System Specification Paragraph 3.1.6.2.10 Second Generation FLIR

System Specification Paragraph 3.1.6.2.10.1 (Reserved)

System Specification Paragraph 3.1.6.2.10.2 TIS

System Specification Paragraph 3.1.6.3.3 CITV/TIS Provisions

System Specification Paragraph 3.1.6.3.3.1 Mechanical Interface

System Specification Paragraph 3.1.6.3.3.2 Processing Resources

System Specification Paragraph 3.1.6.3.3.3 Displays

b. If the testing of the integration does not demonstrate full compliance and the Government elects not to fund the correction of the

design, the contractor is responsible under this production delivery order for providing and maintaining the same level of compliance

with the above requirements demonstrated in test.

c. The Government will fund the STS contract, provide GFM, and conduct the system test.

d. After successful completion of the above testing, the only Block I-integration costs the Government will fund under the STS contract

are those to complete the logistics documentation of the baseline design.

C.2.2.2.2 CEEP.

a. The contractor is responsible under this contract for the new CEEP components meeting the requirements of the system specification as

described below.

b. The Government shall be responsible under STS Contract DAAE07-01-C-N075 for the non-recurring design and testing necessary for the

six new CEEP LRUs to meet the requirements of the system specification.

c. GDLS shall be responsible under this production delivery order for the production hardware costs of the six CEEP components -

including any hardware rework or replacement - required to meet the requirements of the system specification.

d. If the testing of the requirements is not successful and the Government elects not to fund the correction of the design, the

contractor is responsible under this production delivery order for providing and maintaining the same level of compliance with the

requirements of the system specification demonstrated in test.

e. The Government will fund the STS contract (including component-level qualification test) and conduct the system-level test of the

CEEP components.

C.2.3 Follow-on Vehicle Verification Testing.

C.2.3.1 Follow-on Vehicle Verification Testing shall be performed by the Government in accordance with E.11

C.2.3.2 The contractor shall refurbish all selected test vehicles prior to deprocessing and final inspection at the fielding

site. If any GFM items identified on Attachment 001 are required for the refurbishment, the Government shall provide them. The selected

refurbished test vehicles shall meet Part II of the SPAID as required in Section E.

C.2.4 Prime Item Fabrication Specification

The M1A2 tanks upgraded to the M1A2 SEP/ with the CEEP LRU tank configuration shall comply with the Prime Item Product

Fabrication Specification for the Tank, Combat, Full-Tracked, 120MM Gun, SC-SA10010, Rev. F, dated 23 April 2002, and Contracting

Officer approved changes, waivers, and deviations.

C.2.5 LRU Product Fabrication Specification
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     LRUs supplied by the contractor, either new, SEP refurbished or upgraded to the M1A2 SEP with the CEEP LRU configuration, shall

comply with the LRU Product Fabrication Specifications listed in Attachment 003 as demonstrated by Government and Contractor testing

completed as of the date of execution of this contract, or as may be amended by completion of additional testing and documentation by

future test report(s) and endorsed by a Contracting Officer approved Change to this contract.  Until a LRU Product Fabrication

Specification performance level is demonstrated, the Contractor may approve changes to the LRU Product Fabrication Specification by

Request for Waiver/Request for Deviation (RFW/RFD).  Upon demonstration that the LRU meets its Product Fabrication Specification or

determination of the level of conformance to the Product Fabrication Specification, the Contractor must have approval of the Procuring

Contracting Officer to lower the demonstrated performance of the LRU.

C.2.6   FORMER GFM CONVERTED TO CFM

C.2.6.1  The contractor shall provide as CFM the items listed below. These components provided by the contractor shall maintain the same

level of performance provided by the Governments version of these components when they were provided to the contractor under DAAE07-01-G-

N001/0009 as GFM. If refurbished, the contractor shall refurbish the item to the same standard as the GFM item under DAAE07-01-G-

N001/0009.

TRANSMISSION

GAS

GTR

ELRF

C.2.6.2   All transmissions provided to the contract shall have a serial number ending with a suffix U signifying a previous upgraded

transmission.

C.2.7 Interface Requirements

C.2.7.1 The M1A2s upgraded to the M1A2 SEP with the CEEP LRU configuration shall comply with the Government Furnished Selective

Availability Anti-Spoofing Module (SAASM) to the extent demonstrated regarding the required Form, Fit and interface requirements.

C.2.7.2 The M1A2s upgraded to the M1A2 SEP with the CEEP LRU configuration shall comply with the Interface Control Document for the

FBCB2 Platform ICD (v3.5) JVIF01011, Rev E-1, dtd 29 April 2002 to the extent demonstrated and documented in Government and Contractor

testing.

C.2.7.3 The M1A2s upgraded to the M1A2 SEP with the CEEP LRU configuration shall comply with the Form and Fit requirements necessary to

enable Abrams System functionality with the Single Channel Ground Airborne Radio System (SINCGARS) RT-1523E(C), and the Enhanced

Position Location Reporting System/Very High Speed Integrated Circuit (EPLARS/VHSIC) to the extent demonstrated and documented in

Government and Contractor testing.

C.2.7.4 The M1A2s upgraded to the M1A2 SEP with the CEEP LRU configuration shall comply with the following Interface Control Documents

(ICD) for the Block I Improvement to the 2nd Generation FLIR:

a. CITV ICD, #12987750, Date 6 Apr 2004

b. TIS ICD, #12987745 Date 6 Apr 2004

c. B-Kit ICD, #A3298946, Date 5 Apr 2004

C.2.8 Software Corrections.

a. The Government will fund under STS Contract 01-C-N075 the non-recurring design and test of SW Versions 3.6.0 and 4.0.1.  Upon

successful completion of this testing, the contractor shall be responsible for the contract specifications except for pre-existing STRs

(see Attachment 011).  If the software does not demonstrate full compliance and the Government elects not to fund the correction, the

contractor is responsible under this production delivery order for providing and maintaining the same level of compliance demonstrated

in test.

b.  For contractor SW changes and corrections, the contractor shall perform all necessary testing of the software change/correction and

shall document his changes/corrections by providing under this contract all of the software documentation required by STS contract

DAAE07-01-C-N075 for software changes. Furthermore, contractor software changes and corrections require a safety release of the new

software by TECOM prior to fielding the tank to user units, and the contractor is responsible for paying for the testing including all

TECOM costs.  If the Government is concurrently performing system testing of and documenting its own software changes, the contractor

may piggyback the system testing and documentation of his changes and corrections on those of the Governments (i.e. the contractor does

not have to pay these nonrecurring costs in this case) provided that this will not delay or interfere with the Governments schedule.

C.2.9 Contractor Changes: Technical Data.  The contractor shall document all contractor corrections and changes to the baseline hardware

and software by developing and delivering to the Government the data and documentation required by C.22.

C.3   Engineering Release Record
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C.3.1.   The inducted vehicles are the M1A2 Abrams 16th, 17th and 18th year vehicles. The M1A2 SEP technical baseline is that described

in Exhibit B (GDLU6330, dated: 14 April 2004), and modified by the Engineering Change Proposals and Contractor approved Change Requests.

 The technical baseline also includes the changes necessary to integrate the Government-provided Block I 2nd Generation FLIR and the

AEGR SAASM.

C.3.2   The software technical baseline is Version 3.6.0

C.4 Reserved

C.5. CONFIGURATION CONTROL

C.5.1. The Government shall be notified electronically of all proposed Contractor changes, which includes waivers and deviations. Any

changes reducing demonstrated performance of the LRU Product Fabrication Specifications listed in Attachment 003 or impacting system

supportability, field test equipment or logistics support products may be disapproved by the Procuring Contracting Officer within 10

working days after electronic notification of the proposed Change.  The Contractor is to FLAG these ECP/CR/RFW/RFD's requiring Procuring

Contracting Officer approval with a distinct COVER PAGE/electronic NOTICE in accordance with data item A002 DD Form 1423.

C.5.2. Contractor RFD/RFWs to Government configuration controlled items listed in Clause C.2.2 of BOA DAAE07-01-G-N001 require TACOM

Contracting Officer (PCO) approval unless specifically delegated.  These RFD/RFW's shall be submitted to the PCO in accordance with CDRL

A002 of this Delivery Order.  The Contractor is to FLAG these ECP/CR/RFW/RFD's requiring Procuring Contracting Officer approval with a

distinct COVER PAGE/electronic NOTICE.

C.5.3  Any changes developed under this contract by the contractor as corrections (C.2.8 and C.2.9) or in accordance with delegated

responsibility for configuration management in paragraph C.5.1 that are identified as contractor Change Requests shall be completed

under this contract.  This includes the preparation and delivery of all engineering, software, quality-assurance, packaging, and

logistics data for contractor corrections and contractor changes (Change Requests) required by C.22.

C.5.4 Incorporation of Government ECPs into vehicles at other than job #1 shall be recorded and reported to the Government in accordance

with data item A003 DD Form 1423, Exhibit A of the Contract entitled ENGINEERING ACCOUNTING and ENGINEERING RECORDS (ECAR).

C.5.5 When a waiver or deviation is issued and authorized for a new part number being utilized in the reclamation process, the new part

number-authorizing document is valid coverage for usage in the reclaimed component.  No other document need be generated.

C.5.6 When a M1A2 SEP production waiver or deviation is authorized for a production LRU base part, for purposes of this contract, the

corresponding reclaimed manufacturing designated part number (base + S-18 suffix) shall be authorized.  No other document need be

generated.

C.6. VEHICLE PAINT COLOR

C.6.1. The vehicle shall be painted TAN 686A Color Chip No. 33446 of Fed-STD-595.

C.7.   FUEL AND LUBRICANTS

C.7.1. Fuels and lubricants used for vehicle break-in and acceptance tests shall be as set forth below.

C.7.2. Fuel, JP-8, MIL-DTL-83133, NATO Code No. /Grade F-34 (JP-8) or equivalent.  The contractor is authorized to add a leak detector

to the fuel provided the leak detector is of a non-staining type.

C.7.3. Oil.

a. Transmission/Final Drive Oil MIL-PRF-21260

b. Engine Oil/Lubrication High Temperature Stability (HTS) MIL-PRF- 23699 Class HTS

c. Shock Absorber Oil MIL-PRF-23699 Class HTS or C/I

C.8   Reserved.

C.9 VEHICLE WEIGHT MANAGEMENT

C.9.1.    The Contractor shall weigh one vehicle as produced in its "as produced" configuration, excluding Basic Issue Items (BII).  The

Contractor shall maintain a record of that weight.  The record shall include the amount of fuel in each cell as indicated on the fuel

gauge and list "ship short" items.

C.9.2.   Notification of weighing shall be provided to the Government in sufficient time to allow a LATP Quality Assurance Government
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representative to be present.

C.10 PULL TEST, RUBBER BONDING

C.10.1. Certain installation drawings call out a pull test on rubber bonded items during assembly operations.  These tests will not be

made due to the destructive nature of the test. In lieu thereof, a laboratory test coupon/specimen will be utilized for each lot of

adhesive received to test the application of the adhesive.

C.11   PASSIVATION SPECIFICATION

C.11.1. The substitution of Passivation Specification ASTM-A380 or ASTM-A967 for AMS-QQ-P-35, for passivation of corrosion resistant

steel, is authorized on an as required basis.

C.12.   WELDING AND BRAZING

C.12.1.   Welding of armor steel shall be performed in accordance with Specification SD-X12140 or MIL-STD-1941 and applicable weld

procedures.  Suggested welding techniques not described as mandatory in the specification/welding procedures shall be considered

optional.

C.12.2.   Repair of welds for defects on armor steel plate shall be performed per SD-X12140 and for Class C defects on armor steel

castings per Appendix B MIL-A-11356, SD-X12140 and applicable welding procedures.

C.12.3.   Repair of vendor weldments on ferrous and non-ferrous metals shall be performed per applicable specifications or Contractor's

approved repair procedures.

C.12.4.   Welding Wrought Aluminum Armor shall be performed per Specification MIL-STD-1946 or, applicable, MIL-W-45206.

C.12.5.   In the interest of eliminating redundant welding qualifications and/or procedure approvals for contractor personnel or

suppliers, the Contractor is authorized to waive qualifications and /or procedures approvals otherwise required under this contract if

its personnel or suppliers have been qualified or have procedure approvals under other DOD or Government approved welding specifications

that meet or exceed the requirements under this contract.  Qualified suppliers are those suppliers that have successfully passed Quality

or First Article Testing under this Delivery Order or another Government contract where there has not been a break in production.  If a

supplier is performing to an equivalent or higher quality specification than that called out in this Delivery Order the contractor is

authorized to waive the lower quality specification.

C.12.6. The contractor shall be responsible for all welding process approvals (procedures, samples, etc.) in accordance with the

Contractor's approved Quality Program.

C.12.7. With regard to all welding specifications, visual weld inspection shall be performed in accordance with SD-X12140D.

C.12.8. Welding procedures that require Government approval by the applicable specification shall be approved instead by the Contractor.

C.12.9. Soldering shall be in accordance with either MIL-STD-2000A, TACOM soldering process specification 11655194, ANSI/J-STD-001A or

other commercial soldering standards with the contractors approval.

C.12.10. With regard to all welding specifications and standards, the following statement applies:

If joint configuration, weld process, and materials have not changed then previously submitted and accepted ballistic test samples,

workmanship specimens, and welder qualifications under the applicable qualification requirements of welding specifications SD-X12140,

MIL-STD-1261 and MIL-W-45206 are applicable.

C.13. SCOPE OF WORK - Production of 16th, 17th, & 18th Year Vehicles

C.13.1    M1A2 Inductions AT ANAD

C.13.1.1. ANAD will receive vehicles in as-is, but complete condition, remove turrets & disassemble hulls and turrets, clean, and

evaluate inducted vehicles for any missing items which are required for refurbishment or upgrade.  The Government will be responsible

for providing any needed missing items. ANAD will inspect inducted vehicles and utilize established safety and environmental protection

procedures.  The contractor shall ship components (Attachment 004) for refurbishment to the reclaim sites described in the contractor's

GDLS 16th, 17th and 18th year parts listing workshare document and ANAD will refurbish the turret, hull, cannon, engine, and final drive

at ANAD and ship the balance of the components.  The GDLS/ANAD workshare agreements, in accordance with the Contractor's letters MPA 03-

1389, 16th Year Retrofit Workshare Plan Rev. D dated 9/26/2003, and MPA 03-1516, 17th Year Initial Release and Revision C 18th Year are

incorporated into this contract by reference.
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C.13.1.2.  The Contractor shall remove, "grind off" the old serial numbers and registration numbers from all SEP Retrofit vehicles.

C.13.2.     Disassembly of M1A2s

C.13.2.1 Disassembly: ANAD will disassemble the tank, and ANAD and the Contractor shall disassemble all components in accordance with

the intent of accepted Government TMs, DMWRs and/or Contractor procedures.

C.13.2.2 Disposal:  The Government will provide disposition instructions for all items removed from vehicles that are determined to be

unusable using existing ANAD and Contractor disposal procedures. Packaging, crating, handling and shipping costs will be authorized in

accordance with provisions B.4. and B.5. The Government will provide any required specialty containers required for such shipments.  The

Contractor shall dispose of scrap material IAW the applicable manufacturing operation/instruction sheet(s).

C.13.3 Refurbishment and Re-use.

C.13.3.1 ANAD will disassemble the vehicles and will remove all components, except for armor. ANAD and the Contractor shall disassemble

components deemed reusable and shall clean, paint, modify as necessary, reassemble, inspect, and reinstall them.  The components that

ANAD will refurbish are indicated in the contractor's LATP 16th, 17th and 18th year parts workshare listing document by "ANAD" in the

"Reclaim Site" column.

C.13.3.2   ANAD will transport refurbished components that it has refurbished to LATP while GDAO will transport other components

(Attachment 004) requiring upgrade by the Contractor and its suppliers back to the appropriate facility. ANAD will inspect and refurbish

the gun tubes on all inducted vehicles.

C.13.4   Assembly of Production SEP/CEEP Vehicles at LATP

C.13.4.1. The Contractor shall assemble GFM components ("use-as-is (i.e., reclaimed-in-assembly) and refurbished) received from ANAD,

contractor furnished material, both new and refurbished and Government Furnished Material (GFM), both new and refurbished, to upgrade

the inducted M1A2 tank into a like new M1A2 SEP/CEEP tank.

C.13.4.2 The Contractor shall also prep and load shipments of completed M1A2 SEP/CEEP tanks.

C.13.5. Government Furnished Material:

C.13.5.1 GFM for the 16th, 17th and 18th year vehicles is listed on Attachment 001.

C.13.5.2 GFM Germanium Windows.  The Government shall provide used Germanium windows to the Contractor for use in manufacture of M1A2

Retrofit SEP/CEEP tank Germanium Windows Retrofit.  The quantities to be provided are 1.2 reclaimable Germanium windows for each

deliverable vehicle or a total of 78 each germanium windows for 65 each deliverable vehicles, part number: 12466940 recovered from M1

tanks.  If any additional Germanium is needed to complete the Contract, the contractor may request additional GFM Germanium Windows to

fill the shortage.

C.13.6   Parts Support

C.13.6.1 The contractor shall furnish all material (not provided by ANAD and GFM) required by ANAD in accordance with ANAD's required

delivery dates necessary to refurbish its pieces and components including those identified 'drop out' quantities on refurbished

components. Part requirements will be defined through the list of materials to be procured for Anniston Army Depot as referenced in

Bills of Material 16th Year ANAD DROPOUT_Rev N, dated 3/24/04 and TBD for 17th & 18th Years ANAD Dropouts. However, the Contractor is

not required to provide any material for ANAD to either refurbish or replace GFM components, the cannon, and the main gun mount

assembly. ANAD shall, by thirty (30) days after contract award, provide the Contractor a mutually agreeable delivery schedule

identifying what parts will be required and when the parts will be required. Parts procured under this contract and provided to ANAD

shall be used on this program only.  The Contractor agrees to cooperate with Anniston Army Depot to purchase and provide the list of

materials to meet the ANAD schedule.

C.13.6.2 In the event that any material the Contractor requires is no longer being produced by any of GDLS' subcontractors or is

otherwise not available within allowable lead times, the Contractor is authorized to purchase this material from the Government Supply

System subject to the Item Managers approval.

C.13.6.2.1 Anniston Manufacturing Responsibility. For production of these vehicles, Anniston Army Depot will provide the following GFM:

                  Part Number               Item

                  12528312                  Bore Evacuator

                  12529685                  Handle

                  12529532                  Cap, Contact
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                  12529570                  Contact Pin Assembly

C.13.6.3. In the event that any material provided to the Contractor by the Government is found to be unusable, it is Government's

responsibility to replace / repair the unusable component.

C.13.6.4. The contractor is authorized to ship parts to and from ANAD under this and any other of the Delivery Orders under DAAE07-01-G-

N001 in a single shipment.

C.13.7 Inventory Control System (ICS) at ANAD

C.13.7.1  The contractor shall implement an Inventory Control System at ANAD for the material provided to ANAD by the contractor. The

ICS shall be responsible for the receipt of material, storage, warehousing in a Government provided building and shall track the pick

issued material and distribution to ANAD.

C.13.7.2  The contractor shall complete his implementation of the ICS within 4 months of the Government provided building being provided

at ANAD. The contractor is responsible for facilitizing the Government provided building.

C.14    Pollution Prevention Plan and Environmental Requirements

C.14.1. The contractor's activities under this contract shall be in accordance with the Contractor's approved Pollution Prevention Plan,

which is incorporated into this contract by reference.

C.15 Contract Data Requirements

The Contractor shall prepare technical data and financial reports in the format and scope specified and furnished with the Contract Data

Requirements List, DD Form 1423 (Exhibit A).  This information shall be furnished in accordance with the requirements, quantities and

schedules set forth in the Electronic Contract Data Requirement List. All data, including ECARDS data, is to be submitted electronically

to the Government, reference FAR 52.204-4009 (TACOM) MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION JUN/1999, unless

specifically directed otherwise in the data item.

C.16 First Article Test (FAT) Requirements

C.16.1 The Contractor has included in his ceiling price FAT costs for Transmission, ELRF, GAS, and GTR. However, the contractor must

obtain written permission from the Procuring Contracting Officer before proceeding with FAT. The need for and extent of FAT will be

mutually determined during definitization discussions.

C.17 Reserved.

C.18 SOFTWARE LICENSING

C.18.1 The contractor shall be responsible for acquiring Production Software Licensing and any ancillary support equipment for all

Abrams vehicles under this contract. The Government shall be given Government Purpose rights. The term ancillary support equipment

includes, but is not limited to, training equipment, test equipment, and software loader/verifiers. Licenses to be purchased from BAE

System, Seaweed, and Radstone.

C.19 DEPROCESSING/TOTAL PACKAGE FIELDING

C.19.1.   The contractor shall assist the USG as contractually required in the preparation, coordination, revision, approval, and

implementation of a New Materiel Introductory Briefing (NMIB), Material Fielding Plan (MFP), Material Fielding Agreement (MFA) and

Detailed Fielding Agreement (DFA), Material Requirements List (MRL) scrub, a site survey, and during fielding coordination. The

Memorandum of Notification (MON) will be prepared by the USG and the USG will provide a Fielding Schedule. The USG is responsible for

negotiations should the proposed sites be unacceptable. Obtaining facilities for deprocessing and fielding will be the responsibility of

the USG.

C.19.2 The contractor shall obtain document numbers from the PM Combat Systems document register for each package as required.

C.19.3 TPF Items.  The contractor shall provide at time of hand-off all Total Package Fielding (TPF) items to include: Authorized

Stockage List (ASL), Prescribed Load List (PLL) items (Attachment 007) (Note  Attachment 007 will be updated by definitization. The

items listed in the attachment represent the present, non-CEEP SEP Tank production configuration. If the 3rd ACR configuration has a new

version of these items (e.g., CEEP, Block I Improvement to the FLIR), the contractor shall provide the new version of the item in the

quantities specified.), Technical Manuals, Components of End Item (COEI) (Attachment 008), and the End Item.  If material is no longer

available from a vendor or is not available within the required leadtimes, the contractor may, subject to the conditions in C.13.6.2 and

H.19, buy items for the above from the USG supply system.  The Government will provide STTE (identified in Attachment 009), which the

contractor will include in the TPF package.
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C.19.4 The contractor shall assemble TPF items prior to issue. The contractor shall notify the Basic Issue Items (BII) Refurbishment

Program at Camp Shelby, MS of the date BII is required at the fielding site and the quantity required.

C.19.5 The contractor shall establish and maintain all information, documents, associated reports and/or automated databases relative to

the TPF process for the duration of the contract.  The contractor shall obtain requisition status from the Logistics Information Data

Base (LIDB)

C.19.6 If the contractor elects to order from the Government supply system, he shall submit A0A transactions to the wholesale supply

system through DAMES to initiate requisitions for the materiel from government sources.  The contractor shall monitor TPF package

buildup and shall provide the USG access to TPF status reports.

C.19.7 The contractor shall update their TPF package database and generate Weapon System Package Hand Receipts to support Unit Set

Fielding. The contractor shall prepare a call forward letter for the TPF package in advance of the required delivery date (RDD).

C.19.8 Reserved.

C.19.9 Reserved.

C.19.10 TPF material will undergo a joint inventory and inspection for count and condition during the hand off.  Discrepancies will be

noted on the applicable USG forms. The contractor shall generate the appropriate Customer Documentation Package to transfer equipment

accountability to the gaining unit and close out the supply systems transactions.  The contractor shall assist the gaining unit with the

processing of the Customer Documentation Package.

C.19.11 The contractor shall occupy and establish operations at the fielding site to receive tanks and begin the deprocessing of those

tanks. The contractor shall be responsible for the off-loading of all tanks arriving at the fielding site in a timely manner so as to

avoid demurrage charges.  The contractor is responsible for the movement of the tanks from the site of receipt to the deprocessing site.

C.19.12 Final Inspection Prior to Issue.  The contractor shall download software 4.0.1, deprocess vehicles and make them ready for

issue. A final Quality Assurance (QA) inspection shall be conducted by the contractor and witnessed by the Government within a week

before issue of the vehicle to insure that the vehicle continues to meet the inspection criteria of the SEP Deprocessing Checklist

(Attachment 012) and is able to be issued in that condition.  All vehicle subsystems, communications, shall be checked out and

determined to be fully operational during deprocessing and final QA. The contractor shall support an S/IC3 Connectivity check to be

performed by unit personnel on M1A2 SEP tanks to include an Upper Tier (Battalion to Company Commander level). The contractor shall

clean all vehicles, both inside and out, prior to issue of the vehicle. No earlier than 30 days prior to issue, the contractor shall

conduct borescope, recoil exercise, bore sight, and plumb and synchronization of the gun tube as well as Army Oil Analysis Program

sampling. Documentation of these checksshall be recorded and maintained onDA Form 2408-4 (Weapons Record Data Card) and DA Form 2026

(Oil Analysis Request) in the vehicle equipment record folder for presentation to the gaining unit on the day of issue.  The basis of

final Government acceptance of the vehicle via DD 250 shall include accomplishing all of the above tasks.

C.19.13 The contractor shall issue tanks in squadron sets with company sized sets of vehicles issued consecutively. BII, Operator's

Manuals, STTE and PLL for the receiving unit shall be issued on the same day as tanks are issued.

C.19.14 BII. The contractor and the assigned tank crew will conduct a joint inventory of each BII box for accountability and

serviceability. The contractor shall provide previously prepared Hand Receipts for the tank crews and unit supply personnel to conduct

the joint inventory. The contractor shall fill out a Report Of Discrepancy (ROD) to Rock Island Arsenal (RIA) for M1A2 SEP BII

shortages/unserviceables.

C.19.15   Parts Support Through TT VIII Training.  The contractor shall provide all repair parts and the labor to install those parts

through the day of tank issue. The contractor shall continue to provide repair parts only for items which fail as a result of normal

wear and tear through the completion of Tank Table VIII (TT VIII). The contractor shall also repair components at the fielding site

through the use of a DSESTS to be provided by the USG. The contractor shall conduct a joint closeout DA 2404/5988E upon completion of

TTVIII for the M1A2 SEP tank. This close out documentation will establish any final parts owed the unit based on quantities of parts

consumed during the fielding process.

C.19.16 The contractor shall develop and maintain a matrix detailing configuration of each tank and as that configuration changes due to

MWOs, etc. through hand-off.

C.19.17 The contractor shall maintain working areas and issue yards IAW post, Camp and Station Regulations. The contractor shall also

segregate and turn-in all recyclable trash. The contractor shall also process and turn-in unserviceable and/or obsolete CL IX repair

parts.

C.20 Reserved.
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C.21 Storage

C.21.1 Storage:  M1A2 SEP/CEEP Tanks delivered under this contract may require storage prior to hand-off per the

fielding/delivery schedule in Section F. The contractor may store tanks at LATP. If any GFM used during the storage of AIM vehicle is

still available, the contractor is authorized to use this GFM.

C.21.2 The contractor shall protect, maintain, and preserve any tanks in storage in order to insure that they are available and suitable

for hand-off per the fielding schedule.

C.22 Data for Contractor Changes and Corrections. (Note: this section will be replaced at definitization by a mutually agreeable

specific statement of work and a full Contract Data Requirements List).

C.22.1 The contractor shall provide under this contract the data documenting all contractor changes and corrections generated under this

production contract, whether hardware or software, that would be required if these changes were Government-directed ECPs under STS

Contract DAAE07-01-C-N075.  All data delivered shall accurately depict and reflect the change and shall meet the applicable requirements

of Contract 01-C-N075.

C.22.2 The data required to document a change will depend on the nature of the change and may include but not be limited to the

following:

C.22.2.1 Engineering Data.

a. Drawings;

b. Specifications.

The contractor shall deliver engineering data in place in the contractors ECARD system, to which the Government shall have access. All

drawings prepared under this contract shall be adequate for competitive acquisition. The contractor shall provide all the work necessary

to incorporate the changes into the drawing package.

C.22.2.2 Quality Assurance

      a. Quality Assurance Provisions (QAPs)/Requirements (QARs);

b. Inspection Method Control Sheets (IMC);

c. Final Inspection Record (FIR) Revisions;

d. Item Modification Inspection Requirements;

e. QAPs and QAPs for Depot Maintenance Requirements (DMWRs)

f. Quality Assurance Inspection Equipment (QAIE) design, instructions and software.

The contractor shall deliver Quality Assurance data in place in the contractors ECARDS system, to which the Government shall have

access.

C.22.2.3 Software Documentation.

The contractor shall prepare and deliver in ECARDS the software documentation required by the Software Development Plan

approved by the Government under STS Contract 01-C-N075.

C.22.2.4 Logistics Data.

The contractor shall prepare and deliver logistics data as required by STS Contract 01-C-N075.

a. Logistics Support Analysis Record (LSAR);

b. Maintenance Allocation Chart;

c. Provisioning Data;

      d. Packaging Data;

e. Training Materials and Equipment; and

f. Technical Manuals.

C.22.3 Delivery Schedule.   The contractor shall complete and deliver all data documenting a contractor change generated under this

contract not later than the hand-off date of the first squadron whose configuration contains the change.

All Terms and Conditions specific to Section C of the Basic Order Agreement (DAAE07-01-G-N001) are incorporated by reference into this

Delivery Order DAAE07-01-G-N001/0010.
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                                               *** END OF NARRATIVE C 002 ***
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SECTION D - PACKAGING AND MARKING

SECTION D

PRESERVATION/PACKAGING/MARKING

D.1. PRESERVATION/PACKAGING/PACKING

D.1.1.  ABRAMS SERIES TANKS.  The Abrams Series Tank Vehicles shall be preserved and processed for shipment with drive-on/drive-off

capability in accordance with SD-X10005; and as delineated in Abrams Systems Security Classification Guide dated 25 July 1997.

D.1.1.1. Batteries - Vehicles shall be shipped with production batteries installed and with all required hardware attached, but not

connected to the battery posts.  Battery and electrolyte shall be in conformance with the requirements of SD-X10005, par 3.10.2.

D.1.2     Special Containers

No special reusable containers will be procured under this contract.  Special containers used for the shipment and storage of GFM shall

be promptly returned to the place of origin or location(s) specified by the ACO at Government expense.  Special Containers include, but

are not limited to the following:

      Metal Racks for Gun Tubes                         Gun Mount Racks

      Metal containers for AGT 1500 Engine              Metal Skids for X1100-3B

      ISOPOD Containers for Hughes Fire Control Components

The Terms and Conditions and contract clauses specific to Section D of the Basic Order Agreement (DAAE07-01-G-N001) are incorporated by

reference into this Delivery Order DAAE07-01-G-N001/TBD with the exception of the following:

D.4  SPECIAL CONTAINERS FOR ABRAMS DERIVATIVE VEHICLE COMPONENTS

                                               *** END OF NARRATIVE D 002 ***
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SECTION E - INSPECTION AND ACCEPTANCE

INSPECTION AND ACCEPTANCE

E.1. INSPECTION POINTS:  ORIGIN (Vehicles) and DESTINATION (Fielding Support)

Procurement Quality Assurance Inspection as to conformity of the supplies and services with contract requirements shall be made at the

following locations:

M1A2 Retrofit SEP/CEEP Vehicles, Lima Army Tank Plant,

Lima, OH  45804

Deprocessing & Fielding Support                               Ft. Carson, Colorado

E.1.1  Vehicles

E.1.1.1  The Government will accept vehicles at LATP. This acceptance will be conditioned on the complete and successful deprocessing of

vehicles at Ft. Carson as required by C.19; there will be no withhold of the vehicles price for this condition. Final acceptance of the

vehicle will be at LATP after acceptance of deprocessing of the vehicle. Should the contractor fail to successfully complete

deprocessing of a vehicle, the Government has the unilateral right to withhold up to 20% of that vehicle price from payment to the

contractor until the contractor completes the deprocessing.

E.1.1.2  The contractor has notified the Government that the delivery schedule in Section F of the Government provided 2nd Gen FLIR

components will not permit the contractor to maintain uninterrupted production at LATP beginning with vehicles scheduled for completion

in January 2005. The Government agrees to conditionally accept in January, February and March 2005 vehicles at LATP without 2nd Gen FLIR

components installed subject to (a) a mutually agreed-to withhold of payment (after the liquidation of PBPs) for material and labor

costs related to the components; (b) the conditions in E.1.1 above; and (c) provided that the vehicles otherwise meet all other contract

requirements.

E.2. ACCEPTANCE POINT: (Deprocessing & Fielding Support) DESTINATION

E.2.1 Acceptance of deprocessing, TPF items and TTVIII Support by the Government shall be made at Ft Carson.

E.3. INSPECTION RECORDS

E.3.1   Inspection records (hard copy, computer/electronic data or microfilmed) of the examinations and tests performed by the

Contractor shall be kept complete and available to the government for a period of four (4) years following the final delivery.

E.4. DRAWINGS FOR FINAL VEHICLE/ITEM INSPECTION

E.4.1.  DRAWINGS FOR INSPECTION:  The Contractor shall make available to the Government inspector at the time of final vehicle/item

inspection, legible drawings and printed specifications to which the vehicle/item was manufactured.  These drawings and specifications

shall be annotated to the latest revision incorporated therein.  Electronic access to drawings and specifications contained in the

contractor's ECARDS and CMCS systems satisfies the requirements of this provision.

E.4.2. SELECTION OF SAMPLES:  Selection of samples for all vehicle functional tests will be accomplished by the Contractor, with the

exception of vehicle verification test.

E.5. GOVERNMENT FURNISHED MATERIAL (GFM)

E.5.1   All items of GFM are provided elsewhere under this contract. (Reference Attachment 001) The Contractor shall report any

deficiencies discovered on this GFM to the Government.  Such deficiencies shall be reported by the Contractor utilizing his (contractor

format which may be paper or electronic) standard Defective Government Material (DGM) format in accordance with DID DI-QCIC-80736,

Exhibit A. (Reference Provision B.4.).  The Government-furnished items required to be installed in, or delivered with each vehicle are

identified on Attachment 001 and shall be furnished complete by the Government in the required quantities and quality to support work in-

process without work around or disruption and FOB the appropriate contractor location.  The schedule for delivery to the contractor of

the GFM 2nd Gen FLIR components is in Section F.

E.6. M1A2 SEP FAT.

E.6.1 If the contractor elects to conduct a First Article Test Program in addition to those tests required by Section C, he shall have

the authority to approve FAT Test Reports, for all assemblies, components and parts provided that no issues are identified that are

inconsistent with the requirements of the vehicle system specification.

E.6.2 EFFECT OF A CHANGE ON AN APPROVED ITEM.  If at any time the Contractor, a subcontractor, or a vendor changes either a design, the
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manufacturing or assembly process, the manufacturing or assembly location, or the source of supply; the Contractor is responsible for

determining his need for a FAT, the extent of test required and shall perform such FAT testing at no additional cost to the Government.

E.6.3 TEST MONITORING. FATs may be monitored by the Government at their discretion.  The Contractor shall provide to the Government

Quality Assurance Representatives (DCMDE-RQT), at the time of placement, or as soon as possible thereafter, but not later than 5 working

days prior to the test start, a copy of the purchase order or inter-company order which requires such tests to be performed.  The

document shall identify the test facility for vendor supplied components to be tested by the Contractor.

E.6.4 FLASH REPORTS. In the event of a test incident which affects compliance with the system specification, the Contractor shall

provide notification and Flash Reports, for informational purposes only, in accordance with DD Form 1423 CDRL A007.  The applicable

Flash Reports shall be updated with the results of the failure analysis and applicable corrective action (e.g., the incident resulted

from a testing error, test equipment problem, etc.; the failure was random as verified by additional testing; the failure identifies a

design deficiency for which the supplier/contractor is not responsible; or corrective action has been taken and verified).

E.6.5 EFFECT OF DELAYED FAT ON ITEMS CLASSIFIED AS MISSION CRITICAL, SAFETY RELATED or affecting compliance with the System

Specification.

Vehicle acceptance may be curtailed / withheld at the discretion of the Contracting Officer upon notification by the Contractor or the

Government that a test incident involves issues categorized as either mission critical, safety related in accordance with OT-91-12221 or

affecting compliance with the system specification.  The Contractor shall expedite failure analysis and shall present the results to the

Contracting Officer for concurrence.  Vehicle acceptance may resume if it is determined by the Contracting Officer that:

     1.  An actual failure has not occurred.

     2.  The failure was random as verified by additional testing.

     3.  Corrective action has been taken to eliminate the deficiency.

     4.  The Contractor does not have responsibility for the failure.

     5.  It is in the best interest of the Government to continue acceptance.

E.6.6 If the Government has the right to withhold acceptance of tanks under Provision E.6.5 but elects to continue acceptance, the

Government shall be entitled to timely correction of deficiencies in items for which a FAT approval has not been issued, at no further

cost to the Government.  In the event the Government elects to make its own correction of any deficiencies after delivery (DD250) it

shall be entitled to an equitable adjustment of the contract price.

E.6.7  The Contractor has an affirmative obligation to provide notice to the Government, prior to offering vehicles for acceptance, of

either, 1) the fact that a First Article Test has not been completed or 2) notice of an issue/incident affecting compliance with system

specification that occurs during testing.  In the event that the Contractor provides such notice prior to vehicle acceptance paragraph

E.8.1.3 applies. In the event that the Contractor fails to provide such notice prior to vehicle acceptance or shipment it shall be

liable for any additional costs associated with a field correction of deficiencies disclosed by a FAT for vehicles accepted prior to the

receipt of such notice.  For purposes of this paragraph submission of Flash Reports in accordance with DID OT-91-12221 is considered

notice to the Government.

E.7 COMPONENT CONTROL TESTS

E.7.1 If the contractor elects to conduct component control tests the Contractor shall provide Flash Reports for system specification

non-compliances for informational purposes only, in accordance with CDRL A007 of the Delivery Order DD 1423 Contract Data Report List.

The applicable Flash Report shall be updated with the results of the Contractor's failure analysis and applicable corrective action.

E.7.2 In the event of an incident classified as mission critical, safety related or affecting compliance with system specification,

vehicle acceptance may be curtailed / withheld at the discretion of the ACO pursuant to provision E.6.5.

E.7.3 the contractor shall be responsible for the timely resolution of any test incident described in E.7.2.  Corrective action shall be

implemented, if applicable, and verified.

E.8. SINGLE PROCESS ACCEPTANCE INITIATIVE

E.8.1  Single Process Acceptance Initiative (SPAI). The inspection and acceptance process at LATP and at Ft. Carson shall be in

accordance with the SPAI document (SPAID) in Attachment 012. The information from the SPAI process shall be utilized to enhance the

production effort with the goal of optimizing the overall acceptance process.
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E.8.2  Acceptance Process Initiation

E.8.2.1 The Contractor shall perform Inspection at LATP on M1A2 Retrofit SEP vehicles to the Part I of the SPAI document (SPAID)

(Attachment 012) pursuant to provision C.2., System Responsibility and Conformance with Specifications. The contractor shall certify

thatall inspections and tests, as identified in Part I of the SPAID, have been successfully and fully completed. The contractor shall

correct entirely at his expense and prior to shipment of the vehicle all SPAID Part I characteristics which failed this inspection.  All

inspection and corrections are subject to Government verification. The contractor shall provide to the ACO as much notice as practicable

of the contractors planned inspections.  If a requirement in Part I of the SPAID is not met at LATP, then the vehicle will remain at

LATP until the deficiencies are corrected and successfully retested.  The contractor may ship a vehicle with an unresolved SPAID Part I

requirement if satisfactory evidence can be provided to the Government that an equivalent SPAID Part I check can be conducted at the

fielding site.

E.8.2.2 Pursuant to provision C.5., Contractor Configuration Management (CM) software may be used for vehicle acceptance.

E.8.2.3 Deficiencies disclosed during inspection by the Contractor shall be described in the acceptance documentation package.  The

Contractor shall submit a completed and certified copy of the Part I of the SPAID (see E.8.12.1 above) to the Government Inspector with

each end item inspected and offered for acceptance by the Government.

E.8.3 Conclusion of Acceptance Process

E.8.3.1  The contractor shall inspect the deprocessed vehicle IAW Part II of the SPAID. The contractor shall correct entirely at his own

expense any non-conformances discovered during this inspection.

E.9. INSPECTION AND ACCEPTANCE OF FIELDING SUPPORT AT FT. CARSON

E.9.1  Deprocessing. The contractor, with the Government witnessing, shall inspect all vehicles as called for in C.19 (Deprocessing/TPF

SOW) to ensure that they meet the inspection criteria of the Part II of the SPAID (Attachment 012).  The contractor shall correct any

non-conformances discovered in this inspection prior to issue.

E.9.2  Government Acceptance of deprocessing will be at hand-off after successful Part I SPAID inspection at LATP (the contractor will

provide a SPAID Part I Completion Certification (example at Attachment 013) with each vehicle) and after successful inspection as

required by E.9.1 above.

E.9.3 Inspection and Acceptance of TPF Items. Inspection and acceptance of TPF Items will be at Ft. Carson, Colorado.

E.9.4 Inspection and Acceptance of TTVIII Support will be at Ft. Carson. The criteria for acceptance are Part II of the SPAID. The

contractors price is predicated on the contractor providing the New Equipment Training.

E.9.5 If, for any reason, the Contractor determines that a vehicle or other deliverable does not meet the performance requirements for

that vehicle or other deliverable, as described in Section C.2., the Contractor shall immediately notify the PCO, ACO, and the Program

Management Office.  Where the contractor is responsible for corrective action, the Contractor shall submit to the Program Management

Office a written, reasonable, recommended corrective action plan within forty-five (45) days, or such other period as may be mutually

agreed.  The Contracting Officer shall, within thirty (30) days after receipt of the Contractor's redesign plan or corrective action

plan, either accept or reject the plan.  If the Government accepts the plan, the Contractor shall proceed with the corrective action at

the Contractor's expense.  If the Contractor's recommended plan is determined to be inadequate, the Contractor shall be informed of the

extent of the inadequacies and shall submit a revised recommendation within thirty (30) days after receipt of such information.

E.10. VEHICLE LEVEL CONTROL TEST REQUIREMENT

E.10.1. Vehicle level control testing shall be performed at the frequency of one Abrams vehicle type for two months of production.  This

two-month production quantity shall be considered a control test lot.  If two different Abrams vehicle types (e.g., M1A1 and M1A2 SEP)

are being produced, the control test lots shall be alternated so that one begins one month and the other the next month.  The contractor

shall select the control test vehicle and shall notify government inspection of the selection.

E.10.2 If a failure occurs, the control test lot of vehicles shall be evaluated as follows:

E.10.2.1 The contractor shall determine whether the failed characteristic AFFECTS ALL Abrams vehicle types (e.g., M1A1 and M1A2 SEP

etc.) IF IT IS SO DETERMINED THAT THE FAILED CHARACTERISTIC IS COMMON TO OTHER ABRAMS VEHICLE TYPES THEN ALL VEHICLES REPRESENTED BY THE

FAILED CHARACTERISTIC OF THOSE TYPES ARE CONSIDERED SUSPECT.  Factors considered in this determination shall be technical design of the

affected system/components, source of components (e.g., new, reclaim, etc.) ETC.

E.10.2.2. Five additional vehicles from the month of the control test vehicle (or the month's production if less than five) shall be

tested for the failed control test characteristic(s) only. If the contractor determines that the failure ALSO impacts OTHER Abrams
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vehicle types that are not part of the control test lot, this sample shall contain a mix of vehicle TYPES.

E.10.2.3 If a failure occurs within these five vehicles, all vehicles from the first month of the control test lot shall be tested for

the failed characteristic(s).  Additionally, five vehicles from the second month of the control test lot shall be tested for the failed

characteristic(s).  If additional failures occur, all vehicles in the control test lot shall be tested for the failed characteristic(s).

 If the contractor determined that the failure also impacts OTHER Abrams vehicle types that were not part of the control test lot all of

the vehicles from the same month as the control test vehicle shall be tested for the failed characteristic(s).

E.10.3. Control testing frequency for all control test characteristics shall return to the frequency established in E.10.1 after

completion of the control test lot.

E.11 VEHICLE VERIFICATION TESTING (VVT).

E.11.1 Verification Testing.  The Government will select one complete vehicle from the first program year (the first program year is the

base quantity of 65 vehicles; the second program year is the option of 64) and one complete vehicle from the second program year and

test it to confirm compliance with Section 3 of the system specification called for in C.2.2. (See DTC Project Number 1-VC-080-1A2-124

and 1-VC-080-1A2-125, version 3.0, dated March 2004 for detailed draft test plan. A final plan will be incorporated at definitization).

In the event of a discrepancy between the System Specification and the test plan, the system Specification will take precedence. The

vehicle test duration will be scheduled for 1500 miles and during this period may be exposed to the hot and cold environments extremes.

The contractor shall conduct an interim inspection IAW E.8.1 and correct all non-conformances before shipping the vehicle to the test

site.  The vehicle will be considered representative of the production lot (production year) and any non-conformance will be assumed to

be included within the entire lot.

E.11.2 Pass/Fail Criteria.

a. Performance Testing.  During the 1500 mile test, the contractor-provided hardware and software (the entire M1A2 SEP/CEEP system with

the exception of the items in C.2.1.2 (a) through (e)) shall meet the requirements of the system specification to the extent required by

Section C.  The test Site prepared Test Incident Report (TIR) will be the primary instrument used to document non-compliances. Failure

Analysis and Corrective Action Plan shall be prepared as required per CDRL A007.

b. For RAM-D compliance, the following requirements apply at the system level:

(1) Not less than 320 MMBF for Combat Mission Reliability,

(2) Not less than 101 MMBF for System Reliability,

(3) Not More than 1.25 for Maintenance Ratio,

(4) Transmission Durability: TBD,

(5) Not less that 1500 miles durability for New Sprockets (both sprockets in a set must be new for this to apply).

Chargeable Combat Mission Reliability, System Reliability, and Maintenance Ratio incidents are defined in document entitled M1A2 Tank

Program RAM-D Failure Criteria for M1A2 Tanks System, change 3 dated September 1997.  A Powertrain Durability Failure on the

transmission is any failure that cannot be repaired in the field by two level maintenance  which requires return to Depot.

c. GDLS shall assist the PM voting member in preparation for the scoring conference.

E.11.3 Correction.

a. Performance-Testing Corrections.  The contractor shall correct entirely at his expense any non-conformance for which he is

responsible discovered during performance testing on that vehicle. The contractor shall correct all affected vehicles in the program

year (i.e. up to 65 vehicles) when CFM results in a test failure.

b. RAM-D Corrections.  If the tank fails to meet any of the five RAM-D standards in paragraph E.11.2(b) above, the contractor shall

correct the RAM-D failures as described below.  The contractor shall correct all vehicles in that program year.

(i)  Combat Mission Reliability.  If the system fails to meet the specification standard and the combat mission failures

consist of both CFM and GFM failures, the failures shall be corrected by the contractor and the Government in the order of their combat-

mission severity until the system meets the specification standard.    In other words, failures with a factor of 1.0 shall be corrected

prior to those with a factor of .5.   Where there are CFM and GFM failures with the same factor, the failures shall be corrected in the

order in which they occurred.  The contractor is responsible for CFM failures; the Government, for GFM and ANAD work content.  If the

Government elects not to correct a GFM failure, that failure will not be counted as a failure against the specification standard.

(ii)  System Reliability.  If the system fails to meet the specification standard and the system reliability failures consist

of both CFM and GFM failures, the failures shall be corrected by the contractor and the Government in the following order until the

system meets the specification standard:  (a)pattern failures beginning with those with the greatest frequency (pattern failures with

the same frequency shall be fixed in the order in which they occurred); and (b) single failures, in the order in which they occurred

from first to last.  The contractor is responsible for CFM failures; the Government, for GFM and ANAD work content.  If the Government
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elects not to correct a GFM failure, that failure will not be counted as a failure against the specification standard.

(iii)  Maintenance Ratio.  If the system fails to meet the specification maintenance ratio and there are both CFM and GFM

failures, the failures shall be corrected in the order of the most maintenance time to the least until the system meets the

specification standard.  The contractor is responsible for CFM failures; the Government, for GFM and ANAD work content.  If the

Government elects not to correct a GFM failure, that failure will not be counted as a failure against the specification standard.

(iv) Transmission.  TBD

(v) Sprockets.   The contractor is solely responsible for meeting this requirement and correcting all non-compliances.

E.11.4 The contractor shall provide non-GFM repair and spare parts to support each Government Vehicle Verification Test.  The contractor

shall provide the parts within 2 calendar days of the Governments request.  All parts shall be representative of the production

configuration and manufacturing processes used to build the tanks in the test lot.

E.11.5   The contractor shall perform failure analysis of all TIRs in the VVT.  The contractor shall provide to the Government the

results of failure analysis in accordance with the CDRL.

E.11.6 Systemic Warranty Compliance.  Successful completion of the VVT notwithstanding, the contractor is responsible for obligations

defined in H.5, Systemic Warranty.

                                               *** END OF NARRATIVE E 002 ***
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SECTION F - DELIVERIES OR PERFORMANCE

DELIVERIES OR PERFORMANCE

F.1. Delivery Schedule.

F.1.1. The contractor shall deliver vehicles and provide fielding support in accordance with the following schedule:

1st Squadron

M1A2 Retrofit                            Delivery/Fielding Date: March 2006

TOTAL: 43 Destination: Ft. Carson, Colorado

2nd Squadron

M1A2 Retrofit Delivery/Fielding Date: November 2006

TOTAL: 22 Destination: Ft. Carson, Colorado

F.1.1.1.  Delivery Schedule for Option Quantities

F.1.1.2.  The contractor shall deliver option vehicles and provide fielding support in accordance with the following schedule:

2nd Squadron

M1A2 Retrofit Delivery/Fielding Date: November 2006

TOTAL: 21 Destination: Ft. Carson, Colorado

3rd Squadron

M1A2 Retrofit Delivery/Fielding Date: May 2007

TOTAL: 43 Destination: Ft. Carson, Colorado

F.1.1.3 Delivery at LATP. The monthly delivery schedule at LATP will be established prior to or at definitization.

F.1.2 Deprocessing and TPF.  The contractor shall deliver all required TPF items and perform all deprocessing services not later than

the squadron issue date.

F.1.3 The contractor shall co-ordinate SPAID Part I inspection at LATP and the contractor need dates for rail transportation with the

ACO.  The contractor shall load the vehicles in accordance with the schedule provided by the ACO.

F.1.4 Reserved.

F.1.5 Vehicle Verification Test Vehicles.

F.1.5.1 The Government may select one complete vehicle from each program year not later than the fourth (4th) planned production month

of each program year.

F.1.5.2  The Government will complete its testing and test assessment not later than ten months after the selection of the vehicle, at

which time the contractor may return the vehicle to its facility for refurbishment to TM 10/20 standards.

F.2. GFM REPORTING

F.2.1. Report is to be delivered in accordance with DD Form 1423, Data Item Number A004 and Attachment 002.

F.3. Reserved.

F.4. Government Bills Of Lading and Other Routing Instructions

F.4.1.  The Contractor shall request (i) Government Bills of Lading and routing and other instructions, including Military Standard

Transportation and Movement Procedure (MILSTAMP), as to the methods of shipment to be followed by the Contractor or (ii) authorization

to ship on Commercial Bills of Lading to be converted to Government Bills of Lading at destinations from Transportation Office,

administering DCMDE-GJQB, ten days in advance of the date of which material is made ready for shipment.  Appropriate forms for said

requests will be furnished by DCMDE-GJQB to the Contractor.  The Contractor shall prepare and address said forms as directed by the

Contracting Officer or his duly authorized representative.

F.5. Shipping Instructions

 35 49

DAAE07-01-G-N001/0010 04

GENERAL DYNAMICS LAND SYSTEMS INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

F.5.1. Shipping instructions for the delivery order end items will be provided by the Contracting Officer 60 days in advance of the

shipment date. Revised, amended, or final shipping instruction will be provided to the Contractor by the ACO no less then ten (10) days

prior to the shipment date.

F.6. Instructions for Use, Preparation, and Distribution of DD Form 250 Material Inspection and Receiving Report (MIRR)

F.7 Preparation of DD 250

        DD Form 250 shall be completed by the contractor in accordance with instructions contained at clause 52.246-7000 of the

Department of Defense Federal Acquisition Regulation.

F.7.1 DD 250 (MIRR) DISTRIBUTION

        The following addresses only should have one (1) each copy of the Material Inspection and Receiving Report distributed by the

Contractor per DFAR 252.246-7000, as appropriate per location.

F.7.2        TACOM

             Heavy Combat Commodity Business Operations

             ATTN:  AMSTA-LC-C

             Warren, MI 48397-5000

F.7.3        Lima Army Tank Plant

             ATTN:  DCMDE-GJQB

             ATTN:  Contract Administrator

             1155 Buckeye Road

             Lima, OH 45804

F.7.4  Lima Army Tank Plant

             ATTN:  DCMDE-GJQB

             ATTN:  Test & Acceptance QAR

             1155 Buckeye Road

             Lima, OH 45804

F.7.5  In accordance with DFAR 252.246-7000, distribution of the Acquiring Offices MIRR DD 250 shall be to the

following address.

             U.S. Tank-Automotive Command

             Production & Industrial Base Management Group

             ATTN:  AMSTA-AQ-P

             Warren, MI 48397-5000

F.8 FOB Points.

F.8.1 The contractor shall deliver the M1A2 SEP/CEEP Tanks FOB LATP.

F.8.2 The contractor shall deliver the TPF items, deprocessing, and TTVIII Support FOB Destination.

F.9   Delivery Schedule for the Block I Improvement to the 2nd Generation FLIR

The Government will deliver the Government-furnished 2nd G FLIR hardware to the contractor in accordance with the following

schedule (in each schedule, the last 64 items will be provided if the Government exercises the option for the second production year):

TIS (delivered to GDAO)

10/04  11/04  12/04  1/05  2/05  3/05  4/05  5/05  6/05  7/05  8/05  9/05

4      4      8      8     8     8      8     8     8     1     4     6

10/05  11/05  12/05  1/06  2/06  3/06 4/06

8      8       8     8     8     8     6

CITV (delivered to LATP)

11/04  12/04  1/05  2/05  3/05  4/05  5/05  6/05  7/05  8/05  9/05
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4      4      4      6     6     6      6    6     6     6     6

10/05  11/05  12/05  1/06  2/06  3/067 4/06 5/06 6/06 7/06

5       4      6      8     8     8     8    8    8     6

The Terms and Conditions and contract clauses specific to Section F of the Basic Order Agreement (DAAE07-01-G-N001) are incorporated by

reference into this Delivery Order DAAE07-01-G-N001/0010

                                               *** END OF NARRATIVE F 002 ***
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/        PRON/

LINE    AMS CD/                     OBLG STAT/                             INCREASE/DECREASE                      CUMULATIVELINE    AMS CD/                     OBLG STAT/                             INCREASE/DECREASE                      CUMULATIVE

ITEM    MIPR                  ACRN  JOB ORD NO           PRIOR AMOUNT            AMOUNT                             AMOUNTITEM    MIPR                  ACRN  JOB ORD NO           PRIOR AMOUNT            AMOUNT                             AMOUNT_____   ________              ____  ___________          ____________      __________________                     ________________   ________              ____  ___________          ____________      __________________                     ___________

0001AA  473BVS0247             AA       1        $      14,305,766.00  $      76,000,000.00            $      90,305,766.00

        31206453021                   3GAAUS

        A13P30212R47

0001AB  474BVS0147             AB       1        $      26,929,806.00  $       4,520,428.00            $      31,450,234.00

        31206453019                   4GAAUS

        A14P30192R47

                                                                           _________________

                                                         NET CHANGE    $      80,520,428.00

SERVICE        NET CHANGE                                                              ACCOUNTING          INCREASE/DECREASESERVICE        NET CHANGE                                                              ACCOUNTING          INCREASE/DECREASE

 NAME           BY ACRN        ACCOUNTING CLASSIFICATION                               STATION                  AMOUNT NAME           BY ACRN        ACCOUNTING CLASSIFICATION                               STATION                  AMOUNT________       ___________     _________________________                               ___________         __________________________       ___________     _________________________                               ___________         __________________

Army                 AA        21   32033000035R5R02P31206431E9  S20113                W56HZV           $      76,000,000.00

Army                 AB        21   42033000045R5R02P31206431E9  S20113                W56HZV           $       4,520,428.00                                                                                                          __________________

                                                                                          NET CHANGE    $      80,520,428.00

                                   PRIOR AMOUNT                  INCREASE/DECREASE                 CUMULATIVE                                   PRIOR AMOUNT                  INCREASE/DECREASE                 CUMULATIVE

                                     OF AWARD                         AMOUNT                        OBLIG AMT                                     OF AWARD                         AMOUNT                        OBLIG AMT                                   _____________                 __________________                ___________                                   _____________                 __________________                ___________

NET CHANGE FOR AWARD:    $      41,235,572.00              $      80,520,428.00              $     121,756,000.00

SECTION G

CONTRACT ADMINISTRATION DATA

G.1.     ADMINISTRATION     TACOM (APR 1985)

      a.  Procuring Contracting Officer (PCO).  Pursuant to Paragraph 42.202(b) of the Federal Acquisition Regulation, the PCO has

retained performance of the contract administration functions set forth in FAR Paragraphs 42.302(b)(4), (7) through (11) and 42.302(c)

and all other approval and directional functions set forth in Sections C through I of this Contract.

      b.  Administrative Contracting Officer (ACO).  The administration of this Contract shall be performed by an ACO designated by the

cognizant administration office.  The administration of this Contract shall be performed in accordance with Paragraph 42.302(a) of the

Federal Acquisition Regulation, and 42.302(b) (1) through (3), (5) and (6), except for changes in the scope of the Contract, which will

be made only by the PCO.

G.2.     RELEASE OF INFORMATION     TACOM (APR 1991)

The contractor shall comply with the requirements of Chapter 9 of AR 360-5 dated 31 May 89, Release of Information by Manufacturers,

Research Organizations, Educational Institutions Holding Army Contracts, and Other Commercial Entities prior to contemplated release of

any procurement information.  Approval of the Contracting Officer is required prior to release of any such information.  A copy of AR

360-5 may be obtained from web address, http://contracting.tacom.army.mil.

G.3.   CLIN PRICE CHANGE

G.3.1.  The prices of tanks and other deliverables negotiated under this Contract may be changed by ECPs, VECPs, Claims, and Credits.

The total CLIN price may be changed by modification to the Contract as a result of one of the described actions.  This clause is to

incorporate a unit price credit to a single deliverable under a CLIN rather than all deliverables under a CLIN as a result of a change

in the CLIN price.

G.3.2.  The negotiated unit price for tanks under CLINS TBD, will remain unchanged EXCEPT for the last vehicle to be delivered under

that CLIN.  The following table will be used by the Government and the Contractor to track Unit Price credits under a CLIN.  The

Contractor will bill the Government for the last tank under each CLIN by using the adjusted unit price listed below.  As a result of

Performance Based payments, should the Contractor owe the Government for the last vehicle delivered, the Contractor will pay the amount

 38 49

DAAE07-01-G-N001/0010 04

GENERAL DYNAMICS LAND SYSTEMS INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

owed in accordance with the direction of the Administrative Contracting Officer.

G.3.3.  The following table indicates the unit price adjustment in a CLIN amount as described in G.3.1. above.  If a CLIN is not listed,

then that CLIN's unit price remains at the negotiated unit price.

Modification $ Adjustment SubCLIN ACRN   PWD     U/P LAST TANK

Changes to the prices of tanks as described in G.3.1. above shall apply to the U/P of the last tank of the CLIN to which the funds are

deobligated.  The last tank is always the last vehicle to be delivered under the CLIN.  ECP, VECP, and claim adjustments will be handled

separately.

G.3.4  Tank SubCLIN Split-Funding Payments Instructions under CLINS (TBD)

The quantities and dollars on subCLINs under CLINs (TBD) are set forth in Section B of the contract for funding and billing purposes.

The billing price per unit for the xxx vehicles under CLIN (TBD) shall be the negotiated unit price set forth in the applicable Section

B pages, less any required withholds and adjustments.  The parties recognize that the negotiated unit price times the number of units in

each subCLIN do not equal the amount funded under each subCLIN.  Therefore, the invoices submitted under any subCLIN for vehicles

delivered under the contract may not equal the dollar amount of the funded subCLIN , being either under or over the funded amount .  For

example as of this Modification the approximate number of vehicles at the negotiated price actually funded is as follows:

SUBCLIN    ACRN    SUBCLIN QTY    ACTUAL Funded QTY

Differences between the total subCLIN QTY and the Funded QTY is due to the negotiated credit under Provision G.3.3. that is applied to

the negotiated unit price of the last vehicle delivered under subCLIN (TBD)

Payments made by DFAS under CLINs (TBD) shall be in the order listed above.  The contractor is required to add special payment

instructions to each DD250 that the split funding requirement applies to.  The special payment instructions on the DD250 shall include

the CLIN, ACRN and specific amount to be billed towards each CLIN/ACRN.

G.4   TRANSFER OF M1A2 COSTS:      _______________________

G.4.1.  In accordance with this provision, all allowable costs incurred for labor and for material acquired under this Contract DAAE07-

01-G-N001/0010 under Cost-no-fee CLINS 0001AA and 0001AB for Long Lead Materials for tank production and SEP/CEEP incorporation shall be

treated as being acquired on a firm-fixed-price basis as if acquired solely under this contract on a fixed price basis for vehicles.  In

the event payments made to the Contractor under the LLM cost CLIN(s) exceed the limitations imposed by the Progress Payment Provision of

this tank contract when the LLM is converted to vehicles, such payments will be adjusted to be in compliance with the Progress Payment

Provision by submittal of an adjusting Progress Payment request at the end of a 60 day period following the execution of this

modification incorporating the requirement for M1A2 SEP/CEEP Tanks under the vehicle CLINs.  All material transferred upon execution of

this letter contract modification to this contract shall revert to being Contractor Furnished Material as if acquired exclusively under

the terms of a fixed price tank contract."

G.5.   BOA CLAUSES INCORPORATED BY REFERENCES

G.5.1.  General clauses in the BOA DAAE07-01-G-N001 as of Modification P0007 are applicable to this Delivery Order DAAE07-01-G-

N001/0010.

G.6  PAYMENTS

G.6.1.  TBD

G.6.2.  Contract Financing of any type does not apply to CLINs entitled Damaged or Defective Government Material (CLIN TBD), Packaging,

Crating and Handling (CLIN TBD), and Priority Shipment (CLIN TBD).

G.6.3.  TBD

                                               *** END OF NARRATIVE G 002 ***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

SPECIAL PROVISIONS

H.1.   DEMILITARIZATION OF ITEMS

H.1.1. The Government shall provide demilitarization instructions as required.

H.2.   SMALL, SMALL DISADVANTAGED, AND WOMEN-OWNED BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS) 252.219-7003 (APR 1996)

H.2.1. In furtherance of the Government's policy of promoting the development of small disadvantaged business enterprises, the

contractor agrees to award subcontracts to such enterprises, as they are defined in the referenced clause to the maximum practicable

extent consistent with efficient contract performance.

H.2.2. The Contractor's Small Business Subcontracting Plan, P-1294-R2, dated May 3, 2004 and incorporated into the Contract by

reference.

H.3. CONTRACT - ORDER OF PRECEDENCE

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order:

(a) the Schedule (excluding the specifications);

(b) representations and other instructions;

(c) contract clauses;

(d) other documents, exhibits, and attachments; and

(e) the specifications.

The specifications include the ERR.

       Among the specifications, the following is the order of precedence for the Retrofit M1A2 SEP/CEEP specifications contained in

C.2.

       1.  Any Interface Control Document referenced in the System Specification and Provision C.2.7.;

       2.  System Specification;

       3.  Prime Item Product Fabrication;

       4.  LRU Specifications listed in Attachment 003

       5.  The ERR/Technical Specifications; and

       6.  Other specifications.

H.4   Progress Payments FAR 52.232-16 (APR 2003) (ALT II APR 2003)

H.5. SYSTEMIC WARRANTY

H.5.1. Definitions:

H.5.1.1. Acceptance" is execution by an authorized Government Representative of a DOD Form 250 and means the act by which the Government

assumes, for itself or as an agent of another, ownership of the identified supplies or recognizes completion of total performance

specified in the Order.

H.5.1.2. Supplies" are all new and refurbished SEP hardware, all M1A2 hardware upgraded to the M1A2 SEP configuration, the installation

and assembly of the foregoing hardware into M1A2 SEP Retrofit Tanks, and all software.  The contractor is responsible for any defect or

non-compliance with the essential performance requirements (see H.5.1.5) that is caused by these supplies except as limited by Provision

H.5.9.3.  The warranty rights and responsibilities of the Government and the contractor for the M1A2 hardware re-used without

modification are set forth in DAAE07-01-G-N001/0003 and remain unchanged.
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H.5.1.3. Vehicle" is the Abrams Series Tank delivered with new or upgraded LRUs and SRUs under this Delivery Order.

H.5.1.4. Failure" is any condition or characteristic in any supplies furnished under the Order that is not in compliance with the

requirements of the Order and authorized maintenance documentation.

H.5.1.5. Essential Performance Requirement" is defined as delivered vehicles under warranty meeting the requirements in C.2. (see C.2.6

for GFM converted to CFM), and C.3. of the order.

H.5.1.6.  "Design and Manufacturing Requirements" are defined as those structural and engineering plans and manufacturing particulars,

including precise measurements, tolerances, materials and finished product tests for the system being produced, as identified in

H.5.1.5. above.

H.5.1.7. A "Warranted Design Item" is defined as an item of "supplies" in H.5.1.2., which:

a) is introduced into the baseline configuration by a unilateral decision of the Contractor; or

b) is introduced into the baseline configuration by a change to design, manufacturing, or software requirements embodied in an executed

contract change order to the baseline configuration and which has satisfactorily completed the appropriate development and planned

tests, as mutually agreed upon, by cognizant Contractor and Government technical personnel.

H.5.1.8. Defects" are defined as:

a)  Any condition or characteristic in "supplies" that is not in compliance with the requirements of the Prime Item Product

Fabrication Specification, Tank, Combat, as defined in Section C.2.

b)  "Defects" under the System Specification defined in Section C.2. are defined as specification non-compliance(s).

      c) During this Order, a system level test may result in achievement of a characteristic which i.) was previously untested or ii.)

confirms the correction to a known prior non-compliance.  If any Warranted Design Item change is introduced subsequent to such test and

the change degrades the newly demonstrated compliance, then the degradation will constitute a defect under this clause.  This

requirement will be applicable on a prospective basis.

H.5.1.9. Reserved.

H.5.1.10. Redesign" is defined as the remedy applicable to correct defective warranted design items when workmanship and material and

manufacturing non-conformance have been eliminated as the cause of the failure or defect.  "Redesign" applies to systemic defects only.

H.5.1.11. Systemic Defect" is a classification of failures which occurs, or may occur, with a frequency, pattern, or sameness to

indicate a logical regularity of occurrence which exceeds expected failures and would justify multiple vehicle corrective action.

H.5.1.12. A "Production Lot" for this Order is the tanks produced under a CLIN of this Delivery Order.

H.5.1.13. Appropriate development and planned tests," as it is used in H.5.1.7, is defined as development together with verification

testing that is commensurate with the complexity of the subject change as mutually agreed between the parties.  Verification testing may

include component, subsystem, system and vehicle level testing, incorporating environmental, EMI, EMC, NBC and Nuclear Testing and any

necessary vehicle level verification to include confirmation to the Prime Item Product Fabrication Specification, the System

Specification, testing in accordance with the FIR and funded by the Government under the current STS contract.  Software verification

testing may include CSU Test, Integration Test, CSCI Test, Vetronic System Test, Quality Assurance Vehicle Test, Prime Item FIR Vehicle

Test (at Lima Army Tank Plant), as well as Government Testing including User-conducted "Beta" testing.  In the event that the Government

fails to conduct any of the agreed upon testing the parties agree that any characteristic not tested shall not be warranted until such

time as the Government funds and the Contractor successfully completes testing on that characteristic as defined in the appropriate test

plan.

H.5.2. Coverage:

H.5.2.1. Notwithstanding inspection and acceptance by the Government of supplies furnished under this Order or any clause of this Order

concerning the conclusiveness thereof, the Contractor warrants for the periods set forth herein that all supplies provided under this

Order:

a. Will be free from all defects in material and workmanship at the time of delivery that would cause the warranted items to fail to

meet the requirements of this Order.

b. Will conform to the design and manufacturing requirements set forth in Section C of this Order; and
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c. Will meet the essential performance requirements identified in Paragraph H.5.1.5. above.

H.5.2.2. The Contractor shall, to the extent the Contractor's suppliers customarily provide to customers a Greater Warranty covering

specific supplies, provide such greater warranty as available for those specific components.  The contractor is identifying such

supplies and warranty terms under the Contractor/Government TAPS Contract.

H.5.3. Contractor Liability:  The Contractor's maximum liability under this entire clause H.5 for the cumulative corrective action taken

on supplies delivered under each CLIN shall be limited to the ceiling prices given below.

CLIN 0001:   $ TBD

H.5.4. WARRANTY FOR SYSTEMIC DEFECTS:

H.5.4.1. MATERIAL REPAIR/REWORK/REPLACEMENT:  In the event the Government determines that a systemic defect exists in the warranted

vehicles delivered under this contract, and such defect is determined to be the result of a breach of any of the warranties set forth in

paragraph H.5.2 above, then the Contractor shall be liable for timely correction of such systemic defect(s) by repair, rework or

replacement of the defective supplies.  The Government shall provide reasonable evidence in support of each claim of systemic defect,

and where necessary evidence of adequate testing of the warranted design items, to establish the nature of the defect at Government

expense.  Government expense shall include payment to the Contractor for locating and identifying any failed components in tanks which

have been unconditionally accepted by the Government, when so directed to do so by the Contracting Officer.

H.5.4.2. REDESIGN:  In addition to the remedy set forth in paragraph H.5.4.1. above, if such a systemic defect exists in a warranted

design item, the Contractor shall be liable for redesign of such defective item including any testing required to validate/qualify the

proposed redesign, any other effort normally associated with an ECP, provide the redesigned item for vehicles delivered with the

defective item and incorporation of the redesign into remaining vehicles to be manufactured under this contract, at no increase in cost

to the Government.

H.5.4.3.  NOTICE OF A CLAIM:  Any claim for correction of a systemic defect, including redesign effort, shall be invoked by the

Contracting Officer giving notice to the Contractor within forty-five (45) days after the conditions evidencing systemic defect as set

forth in this clause have been provided to the Contracting Officer.  The Contractor shall have no liability under this warranty unless

such notice is received within forty-five (45) days after completion of the applicable warranty period for systemic defects relating to

workmanship and material, design and manufacturing requirements, essential performance requirements or warranted design items.

Similarly, the Contractor shall have no liability for System Specification non-compliance unless the Contracting Officer documents with

the notice of claim that the noncompliance was a defect as defined in H.5.1.8.  The Contracting Officer's notification to the Contractor

will include the applicable equipment serial number or the part number or the Federal Stock Number of the defective part, location of

equipment to the best of the Government's knowledge, the circumstances surrounding the defect(s), evidence of adequate testing including

appropriate test reports if not in the Contractor's possession for warranted design claims, and a point of contact to include phone

number.  The Government shall provide the Contractor at its request, all reasonably available test data related to a test report(s)

provided in a claim, if the data is not included in the report(s).

H.5.4.4. The Contractor shall submit to the Contracting Officer a written reasonable recommended redesign plan or corrective action plan

within forty-five (45) days, or such other period as may be mutually agreed, after receipt of the Contracting Officer's notice in

accordance with H.5.4.3.  The Contracting Officer shall, within thirty (30) days after receipt of the Contractor's redesign plan or

corrective action plan, either accept or reject the plan.  If the Government accepts the plan, the Contractor will proceed with the

redesign effort or corrective action at the Contractor's expense.  If the Contractor's recommended plan is determined to be inadequate,

the Contractor shall be informed of the extent of the inadequacies and shall submit a revised recommendation within thirty (30) days

after receipt of such information.

H.5.4.5.  The Contractor upon receipt of a warranty claim will provide in the Contractor's format, the Government with warranty tracking

data pertaining to the claim to the extent such data may be available in the Contractor's system.

H.5.4.6. If the initial and/or revised recommended redesign is reasonable and can be demonstrated to correct the systemic defect, but

the Government directs an alternative design to be implemented, the Contractor shall be entitled to an equitable adjustment for any

increased cost to the Contractor caused by implementing the Government's redesign rather than the Contractor's recommended design.  In

such an event, the Contractor shall have no continuing warranty obligation with respect to the Government directed redesign.

H.5.4.7.  Where the Government funded tests for a warranted design item are not satisfactorily completed until after incorporation of

the design change into the delivery order, warranty coverage shall commence when items incorporating the design change are initially

incorporated into supplies, except that when the item configuration has been further changed as a result of test problems, warranty

coverage shall commence when the item containing the configuration that satisfactorily completed the Government funded tests was

initially incorporated into supplies.

H.5.5.    WARRANTY PERIOD:

 42 49

DAAE07-01-G-N001/0010 04

GENERAL DYNAMICS LAND SYSTEMS INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

H.5.5.1. The warranty for material and workmanship for Systemic Defects shall extend from the date of acceptance of the retrofitted M1A2

SEP/CEEP vehicle at destination for a period of twelve (12) months.  If the contractor receives notice of a valid material or

workmanship defect within this warranty period, the contractor shall correct such defect in all tanks in which it occurs within the

unbroken production lot of the tank upon which notice was given.  For this warranty clause, a production lot consists of all vehicles

delivered in a squadron.

H.5.5.2. The Contractor's responsibility for redesign of warranted design items delivered under this Order shall continue for a twenty-

four (24) month period following first delivery of the component, part, or system software in a warranted vehicle.

H.5.6. RIGHT TO EQUITABLE ADJUSTMENT:

H.5.6.1. If, upon determination of a warranty claim as provided under H.5.4, the Government elects to repair the warranted items at

Government expense, or if the Government elects not to require redesign, repair or replacement of defective or non-conforming warranted

supplies to which it is otherwise entitled at Contractor expense under this warranty, the Order shall be subject to a downward equitable

adjustment.

H.5.6.2. The amount of the equitable adjustment for repair/replacement of warranted supplies shall be the lower of the replacement cost

or the agreed upon repair cost to the Contractor.  The replacement cost shall be the amount originally charged to the Government in the

Contractor's Bill of Material for the defective supplies plus Contractor mark-ups and profit (Component's price not cost).  The

Contractor shall forward payment quarterly for all warranty claims by the Government for money reimbursement, which were resolved during

the previous quarter.  Payment shall be sent to the Abrams PM Office, Plans and Program Branch (SFAE-ASM-AB-PP) with checks made out to

"THE TREASURER OF THE UNITED STATES (SFAE-ASM-AB-PP), with a list identifying the user's warranty claim number, date of the claim,

amount of each, and Order number under which each claim arose.  A copy of the list marked with the identifying check number shall be

provided to the Contracting Officer concurrent with payment.  The Order will be equitably adjusted in an amount equal to the payment.

H.5.7.    Field Maintenance Responsibility and Liability:

H.5.7.1. Maintenance performed by Government personnel in accordance with published maintenance procedures, shall not void any coverage

under this warranty and shall be at Government expense, including parts and labor.

H.5.7.2. There will be no voiding of warranty for use by the Government of MIL Spec Parts unless it can be determined that failure is

caused thereby.

H.5.8. Exclusions:  The provisions of this warranty shall not apply to any warranted supplies if failure has been caused by:

     a. Improper installation or maintenance by the Government.

     b. Operation contrary to the validated and verified Technical Manuals (TMs), design operating parameters, or other written

instructions provided to and approved by the Government in such a way as to be a principal cause of the failure.

     c. Repair or alteration by the Government in such a way as to cause the failure.

     d. Misuse, neglect, or accident, including, but not limited to, fire or explosion.

     e. Participation in a combat mission or having sustained combat damage from a combat mission.

     f. Operation outside the specific installation and operating limits specified in Prime Item Product Fabrication Specification or

System Specification operating parameters in such a way as to be a principal cause of the failure.

     g. Foreign object damage.

     h. Installation or operation in other than its intended use.

     i. Force Majeure, subversion, riots, vandalism, or sabotage, or fire or explosion induced by or originating from sources external

to the warranty items.

     j. Damage attributable to improper packaging, crating, handling, or storage by the Government to the extent of said damage.

H.5.9.    Disclaimers and Limitations:

H.5.9.1. Disputes arising under this Order shall be resolved in accordance with the clause of this Order entitled "Disputes."

H.5.9.2. This warranty is the only warranty applicable to the supplies delivered hereunder and is expressed in lieu of all other

guarantees or warranties, express or implied, including any implied warranty of merchantability or fitness for a particular purpose.
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Additionally, the Contractor shall not be liable for consequential damages resulting from a failure under this clause of supplies

delivered hereunder.

H.5.9.3. With respect to Government-Furnished Materials (GFM), the Contractor's warranty including its warranty with respect to design

shall extend only to proper installation in accordance with the TDP so as not to degrade its performance and/or reliability, unless the

Contractor is required to perform modification or authorized repair on such property, in which case the Contractor's warranty shall

extend to such modification or authorized repair.

H.5.9.4. Unless specifically provided under this contract, this warranty is non-transferable to other than the intended user of the

vehicles.

H.5.9.5. The rights and remedies of the Government provided in this clause:

     a. Shall not be affected in any way by any terms and conditions of this Order concerning the conclusiveness of inspection and

acceptance.

     b. Are in addition to, and do not limit, any rights afforded to the Government by any other clause of this Order including, but not

limited to, initial acceptance test criteria.

H.5.9.6. Individual claims where the total amount of systemic defect hardware replacement/repair prices are less than $75,000 each will

not be covered by this clause.

H.5.9.7. The Contractor shall not be liable for warranty claims if it is determined that the failed part(s) was provided by any source

other than the Contractor.

H.5.9.8. The Government will provide the Contractor with reimbursement for reasonable and necessary expenses incurred for analysis,

inspection and testing of alleged systemic defects where no failure is determined to have occurred and the warranty claim was asserted

without reasonable cause.

H.5.9.9. The Government shall bear the costs and liability for transportation resulting from actions under this clause.

H.5.10. Bar Coding:  If the Contractor elects to bar code parts or components, information collected pursuant to the Bar Coding system

shall be made available to the Government upon request.

H.5.11. OTHER:  The parties agree that the Order as awarded includes no direct cost for administration or contingent costs related to

this warranty.  The parties further agree that the Prime Contractor's own direct administrative or contingent costs related to warranty

shall not be recoverable under any equitable adjustment made pursuant to the Changes clause of this contract.

H.6. MATERIAL COST

H.6.1 Obsolescence Responsibility.

H.6.1.1 With the exception of GFM, the contractor is responsible for providing all hardware for vehicles on contract.  This

responsibility includes microcircuits and other electronic components that are susceptible to going out of production.

H.6.2. To assure conformance to the nuclear hardness requirement of SA-S00001C, the Contractor may use electronic material that is

certified as being nuclear hard to the appropriate levels.  Semiconductors and higher assemblies procured from the Radiation Tolerant

Assurance Source of Supply Center (RTASSC) are considered certified, to the levels and conditions specified on the corresponding White

Sands Standard Drawings (WSDs).  Additionally, a nuclear hardness Letter of Certification (LOC) from the RTASSC for higher assemblies

will meet this material requirement.  The use of source controlled drawings to ensure nuclear hardness requirements are met is no longer

required.  The Contractor is not responsible for the nuclear hardness of electronic material procured using WSDs and LOCs from RTASSC,

to the extent and under the conditions provided by the WSDs and LOCs.  For semiconductors microcircuit and higher assemblies procured

from other than RTASSC, the Contractor is responsible for meeting the nuclear hardness requirements of the System Specification to the

extent previously demonstrated in Government testing.

H.7. COMMINGLING OF MATERIAL

H.7.1. The Contractor and its subcontractors are authorized to commingle material produced, purchased, or otherwise furnished by the

Contractor under this Delivery Order, as well as Shop Replaceable Units (SRU's) and Line Replaceable Units (LRU), and other materials

provided by the Government, except for the material described in H.7.2 below.  For the purpose of this provision, the same part

manufactured to different revision levels may be commingled, except as described in H.7.2. below and where parts are specifically

designated as obsolete by TDP revision.

H.7.2. Parts and Components which may not be commingled are:
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H.7.2.1. Engine.  The Contractor will have received as GFM three types of engines:  PROSE Abrams engines, SLE Abrams engines, and

Egyptian Engines (for kitting).

a. PROSE engines only go into SEP, Wolverine, and A2 to SEP A2 retro-fit vehicles.

b. SLE engines only go into AIM vehicles.

c. Egyptian engines only go into kits for shipment to Egypt.

H.7.2.2. Transmissions.  The Contractor will have four transmission types as listed below.  M1A1 Transmissions, M1A2 which are the same

as the M1A1 transmission except they have a valve body change incorporated and Egyptian transmissions (M1A1).

a. SEP M1A2 and M1A2 to SEP transmissions.  These are SEP M1A2 transmissions with the valve body and go into Delivery Order

0009 SEP-Retrofit Vehicles.

b. SEP/CEEP transmissions.  These are contractor-furnished M1A2 SEP/CEEP transmissions only go into Delivery Order 0010s M1A2

SEP/CEEP Retrofit Vehicles.

c. AIM transmissions.  These are M1A1 transmissions without the valve body.

d. Egyptian transmissions.

H.7.2.3. Cannon Assemblies.  These can be either new or reclaimed.  These cannot be mixed.

a. AIM, A2 to SEP A2 Retro-fit use reclaimed cannon assemblies.

b. SEP and GOE use new 120mm cannon assemblies.

H.8. M1A2 SEP ABRAMS RETROFIT TANK (M1A2 SEP/CEEP) PROGRAM CLOSE-DOWN

H.8.1. The Delivery Order prices do not include any direct costs associated with the close-down of the M1A2 SEP/CEEP vehicle program.

H.8.2. The Contractor's close-down actions not in the vehicle prices, based on Part 45 of the Federal Acquisition Regulations, are:

a. Preparation of machines for shipment.

b. Preparing final inventories, boxing and identifying special tooling, test equipment, fixtures and gages required to process parts

assigned to various pieces of equipment.

c. Boxing and protecting any special controllers, etc., that are required for machines.

d. Layaway and ninety (90) day in-place maintenance of Government production and research property.

e. Update of all property records for Government production and research property.

f. Maintenance of real property from the last production delivery through 31 December 2004.

H.9. Transfer of Out of Production Material into Delivery Order DAAE07-01-G-N001/0010

H.9.1. The Government has acquired Out of Production Material through the Contractor to provide the Government and Contractor material

for production and spares.  This material was acquired under Contracts DAAE07-00-C-N044 and DAAE07-95-C-0292, and TACOM-Rock Island

delivery orders/contracts and managed under DAAE07-01-G-N001/0001.

H.9.2. The contractor's requirements for microcircuits GFM are indicated on Attachment 005 by CLIN and in total. For several of the

chips, the Government has already purchased sufficient quantities for all retrofitted tanks. (Quantities purchased are shown in the

column titled SEP retrofit LCB Qty; those with sufficient quantities for all retrofitted tanks are indicated by a positive number in the

column titled Short/Over.)

H.9.3. For those that don't have a sufficient quantity, the Government plans either to furnish additional GFM or change the contract by

incorporating an engineering change with a replacement chip.

H.9.4. The Government has agreed to transfer to this delivery order the material quantities shown in the SEP retrofit LCB Qty column(s)

under the conditions below.  If, as a result of normal production attrition, the contractor requires additional chips, he may request an

addition of up to 5% of the original quantity.  The cost of this material will not be transferred from the original contracts.  The

parties agree that this material is in the possession of the contractor or on order at time of delivery order award.

a. The Contractor is authorized utilization of material identified in Attachment 005 and shall confirm the transfer of this material

from the previous contracts to this delivery order by execution of a DD Form 1149.

 45 49

DAAE07-01-G-N001/0010 04

GENERAL DYNAMICS LAND SYSTEMS INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

b. Although still Government-owned material, the contractor shall be responsible for meeting the contract requirements as if the

material were contractor-furnished. Storage, protection and accountability shall be provided in accordance with the contractor's

approved practices.

H.9.5. The Contractor has confirmed that costs associated with transfer of Government provided Out of Production material identified in

Attachment 005 have been excluded from the Delivery Order prices and supplier purchase orders.  Should the Contractor later find this

condition to have changed or to have been reported incorrectly, the Contractor shall report this condition within ten (10) days to the

TACOM Contracting Officer.

H.10 SPECIAL TOOLING AND SPECIAL TEST EQUIPMENT

H.10.1. Special Tooling and Special Test Equipment acquired or accountable under Contract DAAE07-95-C-0292 to be used on this contract

shall be authorized on a rent free use non-interference basis under contract DAAE07-95-C-0292.

H.11. CONTRACTOR PROVIDED MATERIAL

H.11.1.   Pursuant to Clause C.13.6, the unit price of CLIN 0001AA includes the purchase of material to be utilized by Anniston. The

cost to remove and replace defective equipment received from Anniston including the packaging, handling and preparation cost for return

shipment to Anniston is included under CLIN 0001AA.  The Government shall bear the cost to return the damaged and/or defective material

to Anniston.  There will be no adjustment under this contract for the labor or material.  The cost of installation of material

identified on Attachment 001 GFM is included in the delivery order price(s) but the removal and/or replacement is separately priced

under DGM CLIN TBD.

H.11.2. If tanks are otherwise ready for acceptance and the contractor is missing Government Furnished Material including parts supplied

by ANAD, the contractor may elect conditional acceptance of tanks as a remedy.  Subject to verification that the conditions of this

clause have been met, the Government shall conditionally accept tanks.  Conditional acceptance by the Government shall be deemed to

release the Government from claims for equitable adjustment for late delivery of Government Furnished Material on any tanks so accepted.

H.12 OPTION FOR INCREASED QUANTITIES

H.12.1 The Government contemplates adding an option quantity of 64 vehicles prior to definitization of this unpriced

contractual action. In the event an option quantity is added to this contract, it shall be in writing and executed by both parties as a

bilateral modification to this contract. The Government may add these 64 tanks in one increment and with fielding schedule shown in

Section F.

H.13 LIMITATION OF GOVERNMENT LIABILITY

H.13.1   Pursuant to FAR 52.216-24 (APR 1984):

H.13.2 In performing this contract, the contractor is not authorized to make expenditures or incur obligations exceeding $121,756,000.

H.13.3 The maximum amount for which the Government shall be liable if this contract is terminated is $121,756,000.

H.14   CONTRACT DEFINITIZATION (October 1998) DFAR 252.217-7027

H.14.1   A Firm Fixed Price definitive price is contemplated for the Abrams M1A2 SEP/CEEP Retrofit tanks described in the schedule under

CLIN 0001AA. The contractor agrees to begin promptly negotiating with the Contracting Officer the terms of a definitive price for CLIN

0001AA in the Schedule and the terms of a definitive contract to include 1) all clauses required by the Federal Acquisition Regulation

(FAR) on the date of execution of the definitive contract, 2) all clauses required by law on the date of execution of the definitive

contract, and 3) any other mutually agreeable clauses, terms, and conditions. The contractor agrees to submit a fixed-price proposal and

cost or pricing data supporting its proposal for each CLIN in the Schedule.

H.14.2 The schedule for definitizing the unpriced CLINs in the schedule of the Contract is:

     Submission of a Qualifying Proposal:        60 Days after award

     Completion of Negotiations:                 150 Days after award

     Completion of Definitization:               180 Days after award

H.14.3   If agreement on a definitive contract to supersede this letter contract is not reached by the target date in paragraph H.14.2

of this section, or within any extension of it granted by the Contracting Officer, the Contracting Officer may, with the approval of the

head of the contracting activity, determine a reasonable price or fee in accordance with Subpart 15.4 and Part 31 of the FAR, subject to

Contractor appeal as provided in the Disputes clause. In any event, the Contractor shall proceed with completion of the contract,

subject only to the Limitation of Government Liability clause.
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H.14.3.1    After the Contracting Officer's determination of price or fee, the contract shall be governed by --

(i) All clauses required by the FAR on the date of execution of this letter contract for either fixed-price or cost-reimbursement

contracts, as determined by the Contracting Officer under this paragraph H.14.3;

(ii) All clauses required by law as of the date of the Contracting Officer's determination; and

(iii) Any other clauses, terms, and conditions mutually agreed upon.

H.14.3.2    To the extent consistent with subparagraph H.14.3.1 of this section, all clauses, terms, and conditions included in this

letter contract shall continue in effect, except those that by their nature apply only to a letter contract.

H.15    Reserved

H.16 Manufacturing Analysis and Planning (MAP)

H.16.1 The contract price(s) and deliverable configuration were established based on a known configuration of Government

Furnished 16th Year Abrams vehicles.  The combined base and option(s) quantity of this procurement exceeds the quantity of Government

Furnished 16th Year vehicles available for induction, retrofit and subsequent delivery as M1A2 SEP configured retrofit tanks.  The

Government has determined that inducted GFM vehicles will be a combination of 16th, 17th and 18th year structures as identified at

Attachment 001.

H.16.2 The parties recognize that the contractors trade studies under work directive MAP-15/Contract DAAE07-02-C-0004 for the

conversion of 17th and 18th year M1A2s to SEPs  may not be completed prior to the award of the option quantities.   Any award of option

quantities or definitization of any vehicle using 17th and 18th Year inducted M1A2 vehicles is predicated upon the Governments continued

funding and the accomplishment of the requisite MAP effort for that years vehicle.

H.17. Escalation Provision for Power & Metals.  The contractor has notified the Government of his intent to negotiate an

escalation provision for the price of power & metals at time of the definitization of the letter contracts price.  The contractor may

include a proposed clause in his definitization proposal.  Both parties agree, however, that the ceiling price of the letter contract is

not subject to any such clause or escalation.

H.18      Performance-Based Payments (PBP).  Both parties anticipate negotiating a performance-based-payment plan at definitization of

the letter contracts price.

H.19 GOVERNMENT SUPPLY SYSTEM

The contractor is authorized to purchase material from the Government Supply System in accordance with C.13.6 (Supply Support),

to obtain certain items that have historically been GFM, and to provide fielding support.  The contractor is authorized to purchase

material from this supply system provided the item manager concurs.  The contractor shall assume complete responsibility for any such

item as if he had made it and shall hold the Government harmless as regards the item.

H.20.  Material Management Accounting System (MMAS) For Anniston Material

H.20.1  The contractor believes that, even without the Inventory Control System in C.13.7, he is in compliance with DFARS 252.242-7004

for material provided to ANAD. The DCAA has issued an audit on this subject. The parties agree to resolve this issue prior to

definitization.

H.21  Transmission Re-opener.

H.21.1  Allison Transmission has conditioned (Allison letter DT:P002-008, dated 16 March 2004)its proposed subcontract price on the

subsequent award of the anticipated option (64) in this contract, a contract for a minimum of 125 new X1100 transmissions for Egypt, and

a minimum 125 X200 transmission upgrades. The contractor agrees that any adjustment to this letter contracts ceiling price will not

exceed $1.8M in the event any of these contracts is not awarded.

 The Terms and Conditions and contract clauses specific to Section H of the Basic Order Agreement (DAAE07-01-G-N001) are incorporated by

reference into this Delivery Order DAAE07-01-G-N001/0010 with the exception of the following:
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                                               *** END OF NARRATIVE H 002 ***
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CONTRACT DATA REQUIREMENTS LIST

Exhibit B          SEP/ CEEP CONFIGURATION

Exhibit C          PERFORMANCE BASED PAYMENTS AND CERTIFICATIONS

Attachment 001     M1A2 TO SEP  W/CEEP LRU GFM LIST

Attachment 002     GOVERNMENT FURNISHED MATERIAL REPORTING

Attachment 003     LRU PRODUCT FABRICATION SPECIFICATION

Attachment 004     GDAO RECLAMATION SITES

Attachment 005     LAST CHANCE BUY LIST

Attachment 006     COMPONENT FAT LIST

Attachment 007     AUTHORIZED STOCKAGE LIST (ASL/PLL)

Attachment 008     COMPONENTS OF END ITEMS (COEI)

Attachment 009     GOVERNMENT-FURNISHED SPECIAL TOOLS/SPECIAL TEST EQUIPMENT

Attachment 010     PRE-EXISTING SYSTEM SPECIFICATION NON-CONFORMANCES

Attachment 011     PRE-EXISTING SOFTWARE TEST REPORTS

Attachment 012     SINGLE PROCESS ACCEPTANCE INITIATIVE DOCUMENT PARTS I & II

Attachment 013     SPAID PART I COMPLETION CERTIFICATION

SECTION J

LIST OF SECTIONS

SECTION_______ TITLE_____

  B SUPPLIES/SERVICES & PRICES

  C DESCRIPTION/SPECIFICATIONS

  D PRESERVATION/PACKAGING/PACKING

  E INSPECTION & ACCEPTANCE
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  I GENERAL PROVISIONS (SEE BOA DAAE07-01-G-N001)

  J LIST OF SECTIONS, EXHIBITS AND ATTACHMENTS

                                               *** END OF NARRATIVE J 001 ***
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CONTRACT DATA REQUIREMENTS LIST                                                                 Form Approval  OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.                                                                                       _

----------------------------------------------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.:  0001                 B. EXHIBIT:  A                     C. CATEGORY:

D. SYSTEM/ITEM:  M1A2 SEP RETROFIT TANK          E. CONTRACT/PR NO.:                F. CONTRACTOR: GDLS_______________________________________________________________________________________________________________

1. DATA ITEM NO. A001

2. TITLE OF DATA ITEM: DI-QCIC-80736

3. SUBTITLE:  DGM Report

4. AUTHORITY :                   5. CONTRACT REFERENCE: B.4.2, E.5.1      6. REQUIRING OFFICE: SFAE-GCSS-W-AB-QA

7. DD250 REQ: No

9. DIST. STATEMENT REQUIRED: No      10. FREQUENCY: As Required         12. DATE OF FIRST SUB:  NA

8. APP CODE:                         11. AS OF DATE:                    13. DATE OF SUBS. SUB:______________________________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES                                     B. COPIES   DRAFT         FINAL

                                         SFAE-GCS-CS-CC    menzeld@tacom.army.mil   0            1

                                         SFAE-GCS-CS-Q    DunklinB@tacom.army.mil   0            1

                                                                     15. TOTAL:     0            2                                                                     _____________________________

__

16. REMARKS: Report shall be made to the cognizant Government QAR using either DGM report or SF368.  Report shall be submitted

immediately in case of Category I deficiency; follow-up documentation within 2 days.  Category II reports shall be submitted within two

days of deficiency discovery.  Info copy of completed SF 368 shall be included with all shipments of deficient material returned to the

Government. LATP/QAR shall continue to have access to CDRL A001 data via GDLS' TIP-QA system.

17. PRICE GROUP:                                                         18. ESTIMATED TOTAL PRICE:________________________________________________________________________________________________________

_____________

---------------------------------------------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.: 0001                   B. EXHIBIT:  A                     C. CATEGORY:

D. SYSTEM/ITEM:  M1A2 SEP RETROFIT TANK           E. CONTRACT/PR NO.:                F. CONTRACTOR:  GDLS_________________________________________________________________________________________________________

__________

1. DATA ITEM NO.  A002

2. TITLE OF DATA ITEM:   Configuration Control Changes

3. SUBTITLE: Contractor Change Notice

4. AUTHORITY :              5. CONTRACT REFERENCE: C.5 & Atch. 003  6. REQUIRING OFFICE: SFAE-GCSS-W-AB-QA.

7. DD250 REQ: No            9. DIST. STATEMENT REQUIRED: No        10. FREQUENCY:As Required       2. DATE OF FIRST SUB:  NA

8. APP CODE:               11. AS OF DATE:                         13. DATE OF SUBS. SUB:_________________________________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES                                    B. COPIES   DRAFT         FINAL

                                 SFAE-GCS-CS-SP      ketchumr@tacom.army.mil       1            1

                                 SFAE-GCS-CS-L      mccaulyr@tacom.army.mil        1            1

                                 SFAE-GCS-CS-S     harjuw@tacom.army.mil           1            1

                                 AMSTA-LC-CAEB (NOTE 1) regenhaj@tacom.army.mil    0            1 NOTE 1

                                 AMSTA-LC-CAEB (NOTE 1) wilsonl@tacom.army.mil     0            1 NOTE 1

                                                                    15. TOTAL:     3            5___________________________________________________________________________________________________

16. REMARKS:  Electronic notification of any CR, RFW, RFD, ECP to the technical data package shall be provided to the offices listed in

block 14.  MIL-STD-973 format is to be used as a guide.  Logistics impact is to be conspicuously marked.  This notice does not replace

the requirement for ECPs to be presented to a Government Configuration Control Board.  NOTE 1:  Deliver ONLY if CR/ECP/RFD/RFP affects

System Specification, Prime Item Product Fab Specification, defined LRU Prod Fab Specifications, or the FIR for the vehicle.

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:_____________________________________________________________________________

-----------------------------------------------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.:  0001                 B. EXHIBIT:  A                     C. CATEGORY:

D. SYSTEM/ITEM:  M1A2 SEP RETROFIT TANK          E. CONTRACT/PR NO.:                F. CONTRACTOR: GDLS_______________________________________________________________________________________________________________
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1. DATA ITEM NO. A003

2. TITLE OF DATA ITEM: Configuration Status Accounting and Engineering Records (ECAR)

3. SUBTITLE: STA Form 1605, ECAR

4. AUTHORITY :                        5. CONTRACT REFERENCE: C.5.4        6. REQUIRING OFFICE:

7. DD250 REQ: No

9. DIST. STATEMENT REQUIRED: No      10. FREQUENCY: As Required         12. DATE OF FIRST SUB:  NA

8. APP CODE:                         11. AS OF DATE:                    13. DATE OF SUBS. SUB:______________________________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES                                    B. COPIES     DRAFT      FINAL

                                       AMSTA-TR                                                 1

                                       DCMDE-GJQB Paul.Gherian@dcma.mil                         1

                                       AMSTA-GDC                                                1

                                                                    15. TOTAL:                  3_________________________________________________________________________________________________

16. REMARKS:  STA Form 1605, ECAR, shall be submitted within 5 days after incorporation of changes in production configuration.  The

Contractor shall provide electronic copies of the form.

17. PRICE GROUP:                                                         18. ESTIMATED TOTAL PRICE:_____________________________________________________________________________________________________________________

G. PREPARED BY:                                                              I. APPROVED BY:

H. DATE:                                                                     J. DATE:_______________________________________________________________________________________________________________________________

-------------------------------------------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.: 0001                   B. EXHIBIT:  A                   C. CATEGORY:

D. SYSTEM/ITEM:  M1A2 SEP RETROFIT TANK           E. CONTRACT/PR NO.:              F. CONTRACTOR:  GDLS_________________________________________________________________________________________________________________

1. DATA ITEM NO.  A004

2. TITLE OF DATA ITEM:  GFM Reporting

3. SUBTITLE: GFM Reporting

4. AUTHORITY :              5. CONTRACT REFERENCE: F.2.1 & Atch 2   6. REQUIRING OFFICE:SFAE-GCSS-W-AB-C.

7. DD250 REQ: No            9. DIST. STATEMENT REQUIRED: No        10. FREQUENCY: Weekly     2. DATE OF FIRST SUB:  NA

8. APP CODE:               11. AS OF DATE:                         13. DATE OF SUBS. SUB:_________________________________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES                                   B. COPIES     DRAFT      FINAL

                                         SFAE-GCSS-CS-CC    menzeld@tacom.army.mil  0            1

                                         SFAE-GCSS-CS-SP    ketchumr@tacom.army.mil 0            1

                                         DCMDE-GJQB         Richard.Burba@dcma.mil  0            1

                                                                     15. TOTAL:     0            3                     16. REMARKS:_______________________________________________________________________________________________________________________

17. PRICE GROUP:                                                            18. ESTIMATED TOTAL PRICE:_______________________________________________________________________________________________________________________________

_____________________________________________________________________________________________________________________________

A. CONTRACT LINE ITEM NO.:  0001       B. EXHIBIT:  A                          C. CATEGORY:

D. SYSTEM/ITEM: M1A2 SEP RETORFIT TANK E. CONTRACT/PR NO.:                     F. CONTRACTOR: GDLS__________________________________________________________________________________________________

1. DATA ITEM NO.  A005

2. TITLE OF DATA ITEM: Tank Team Reports in Contractor format

3. SUBTITLE:

4. AUTHORITY :                        5. CONTRACT REFERENCE:                 6. REQUIRING OFFICE:AMSTA-LC-CAEB 7.  DD250 REQ: No

9. DIST. STATEMENT REQUIRED: No      10. FREQUENCY: As Required         12. DATE OF FIRST SUB:  NA

8. APP CODE:                         11. AS OF DATE:                    13. DATE OF SUBS. SUB:______________________________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES                                       B. COPIES   DRAFT         FINAL

                                  AMSTA-AQ-AHEB starrk@tacom.army.mil                 0             1

                                                                       15. TOTAL:     0             1_______________________________________________________________________________________________________

16. REMARKS: electronic reporting:starrk@tacom.army.mil

All Reports are copies of GDLS internal reports.  Required reports are:  (Mon=Monthly; CTD=Contract Award to Date)

Manpower Burden Center Work Force Report (Royal Latshaw)//Actual Hours by Contract Monthly/Contract to Date// Shop Floor Control Hours

by Contract Mon/CTD//Efficency by Contract Mon/CTD//Direct Labor Cumulative Transfer Hours Actuals and Shop Floor Control Hours//Hours

Per Unit Report 1A-C//Direct Labor by Contract (Patrick Schymanski)// Mfg. Performance Contract History Report (Paul Gorishek) Mon//

Total Operational Labor Hours For Discreet Contract Changes, Tank and Propulsion Product Line Allocations, Control Tests, and

Tool/Maintenance (Carol Brockett))// All Plants-Current Mon/6 Month Average Efficiency by Department Report.(Roger Fachini).

_____________________________________________________________________________________________________________________

17. PRICE GROUP:                                                            18. ESTIMATED TOTAL PRICE:________________________________________________________________________________________________________________________

G. PREPARED BY:                                                              I. APPROVED BY:

H. DATE:                                                                     J. DATE:
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------------------------------------------------------------------------------------------------------------------------

A. CONTRACT LINE ITEM NO.: 0004                   B. EXHIBIT:  A                          C. CATEGORY:

D. SYSTEM/ITEM:  M1A2 SEP ABRAMS                  E. CONTRACT/PR NO.:                     F. CONTRACTOR:  GDLS________________________________________________________________________________________________________________________

1. DATA ITEM NO.  A006

2. TITLE OF DATA ITEM:  OT-87-12065(T) Component First Article Test Status Reports

3. SUBTITLE: FAT Flash Report

4. AUTHORITY :              5. CONTRACT REFERENCE: C.16             6. REQUIRING OFFICE:SFAE-GCSS-W-AB-QA.

7. DD250 REQ: No            9. DIST. STATEMENT REQUIRED: No        10. FREQUENCY:As Required       2. DATE OF FIRST SUB:  NA

8. APP CODE:               11. AS OF DATE:                         13. DATE OF SUBS. SUB:_________________________________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES                                                     B. COPIES     DRAFT      FINAL

                                                           SFAE-GCS-AB-Q   mieszczt@tacom.army.mil    1          0

                                                           AMSTA-TR-E/tank                            1          0

                                                           AMSTA-AR-QAW-C                             1          0

                                                           DCMDE-GJQB Julie.Stammen@dcma.mil          0          1

                                                                                     15. TOTAL:       3          1____________________________________________________________________________________________________________________________

16. REMARKS:  Reports are submitted when FAT test (list in Attachment 002) failures/incidents occur.   Electronic reports shall go to

DCMDE-GJQB at Julie.Stammen@dcma.mil for distribution to other Government Offices.

17. PRICE GROUP:                                                            18. ESTIMATED TOTAL PRICE:_______________________________________________________________________________________________________________________________

---------------------------------------------------------------------------------------------------------

1. DATA ITEM NO.  A007

2. TITLE OF DATA ITEM:   Failure Analysis and Corrective Action Plan OT-91-12221

3. SUBTITLE: VEHICLE VERIFICATION & COMPONENT CONTROL TEST FLASH REPORTS

4. AUTHORITY :              5. CONTRACT REFERENCE: E.6.7, E.6.4., E.11.2    6. REQUIRING OFFICE: SFAE-GCS-W-AB-QA.

7. DD250 REQ: No            9. DIST. STATEMENT REQUIRED: No        10. FREQUENCY: See Blk 16       2. DATE OF FIRST SUB:  NA

8. APP CODE:               11. AS OF DATE:                         13. DATE OF SUBS. SUB:_________________________________________________________________________________________________________________________

14. DISTRIBUTION    A. ADDRESSEES                                    B. COPIES   DRAFT         FINAL

                                 SFAE-GCS-CS-Q       meiszczt@tacom.army.mil       0            1

                                 SFAE-GCS-CS-S          harju@tacom.army.mil       0            1

                                 SFAE-GCS-CS-CC       menzeld@tacom.army.mil       0            1

                                 AMSTA-TR-E-tank                                   0            1

                                 AMSTA-AR-QAW-C                                    0            1

                                 AMSTA-AR-QAC-F                                    0            1__________________________________________________________________________________________________

                                                                    15. TOTAL:     0            6___________________________________________________________________________________________________

16. REMARKS:  Contractor notification of test incident failure is required within the following time frame for Component and Control

Testing: Verbal notification within two (2) working days (POC T. Mieszczak, 586-574-5921, MieszczT@tacom.army.mil                                                                                          ________________________

<mailto:MieszczT@tacom.army.mil>).  Written report within eight (8) working days. Contractor notification of test incident failure is________________________________

required within the following time frame for Verification Testing:  Interim written Failure Analysis & Corrective Action Plan due within                                                                            _______

21 days of test incident with final written report within 45 days of test incident.                                    _______

17. PRICE GROUP:                                18. ESTIMATED TOTAL PRICE:__________________________________________________________________________ ____________________

_____

G. PREPARED BY:                                                              I. APPROVED BY:

H. DATE:                                                                     J. DATE:_______________________________________________________________________________________________________________________________

DD FORM 1423-E, MAY 99
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EXHIBIT B

SEP WITH CEEP LRU CONFIGURATION
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ENGINEERING RELEASE RECORD

ERR GDLU6330 dated 14 April 2004

THE FOLLOWING ECP'S ARE ADDED TO THE CONFIGURATION

GDLU6351         Replace Roadarm Spindles

THE FOLLOWING ECPs ARE NOT PRICED IN ERR GDLU6330

GDLU2294         Replace Alternator Clamp and Gasket

GDLU6188         Improved Sprocket Design

GDLU6192         Release new Turret Armor

GDLU6195         Lubrication Chart Update

GDLU6199         Grille Door Retention Hardware

GDLU6285         Release new 400 Hz and DC Power Supplies to FCEU's

GDMY0709         New PPC Gasket

GDMY1914         Prevent Fire Extinguisher Tube Contact

L3T1040          Bustle Rack Extension

L9T1009          Knee Switch Lever Reinforcement

GDLU6312         MPU Power Supply Change

GDLU2195         New rear grille door hook

GDMY1842         Reconfigure NBC mounting plate assembly

GDMY2078         Exhaust duct seal retainer holes changed to slots

UAAPU REQUIREMENTS

The Under Armor Auxiliary Power Unit (UAAPU) requirements in the TDP are changed as follows:

Do not perform the following hull structure operations:

- cutout of UAAPU exhaust hole

- cutout of UAAPU manifold access hole

- cutout of IPS exhaust hole

- drill and tap of (4) holes for attaching IPS exhaust cover

- drill and tap of hole that retains manifold access cover

- addition of (5) UAAPU mounts

- addition of (4) appurts for attaching the UAAPU exhaust cover

- addition of retainer for manifold access cover

Do not assemble the following components:

- UAAPU exhaust cover

- UAAPU manifold access cover

- IPS exhaust cover
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Exhibit C

PERFORMANCE BASED PAYMENTS AND CERTIFICATIONS

TBD
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Attachment 001

ATTACHMENT 001

M1A2 TO SEP WITH CEEP LRUs GFM LIST
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16th, 17th & 18th YEAR ABRAMS (M1A2) TO SEP with CEEP LRUs VEHICLES AT ANAD RETROFIT GFM LIST**

                                                                    DEL      NEW(N)

PART NAME                     PN           USG       NSN            SITE     REB(R)***

TURRET STRUCTURE SET *      12549929-1      1        NA             LATP       R

HULL STRUCTURE SET *        12387286-R16    1        NA             LATP       R

ENGINE, PROSE               12284500-1      1   2835-01-318-1537    LATP       R

DECU, M1A2                  12324820        1   5995-01-331-1526    LATP       R

FINAL DRIVE                 12321701        2   2520-01-073-7665    LATP       R

ROAD WHEELS                 12324548       32   2530-01-201-4816    LATP       R

TRACK T158LL                12387880-4      2   2530-01-435-5175    LATP       N

120MM GUN                   9377499-A10     1        NA             LATP       R

GP PRECLEANER               D5-19-2353      1   4240-01-026-3112    LATP       N

GP FILTER M18               5-19-2300       2   4240-01-365-0982    LATP       N

GRENADE STOW BOX         81361-13-12-176    2   1040-01-208-7115    LATP       R

SGBICU                      TBD             1

SGTRU (minus B Kit)         TBD             1

CITV EU                     TBD             1

CITV SIGHT ASY (minus B Kit)TBD             1

CITV ARMOR CAP              TBD             1

CITV RING                   TBD             1

CITV AZI DRIVE              TBD             1

Afocal Assembly            A3248350         1   New GFM Block 1 FLIR

Detector/Cooler Bench      A3271797         1   New GFM Block 1 FLIR

Imager Assembly            A3271798         1   New GFM Block 1 FLIR

Motor Control (MC) CCA      TBD             1   New GFM Block 1 FLIR

Common Power Supply         TBD             1   New GFM Block 1 FLIR

Interface Graphics CCA      TBD             1   New GFM Block 1 FLIR

Adv Video Processor         TBD             1   New GFM Block 1 FLIR

EMI Filter Assembly         TBD             1   New GFM Block 1 FLIR

TIS Power Supply CCA        TBD             1   New GFM Block 1 FLIR

AEGR/SAASM                  TBD             1   New GFM Card Modified for SAASM

VIS KIT                     A3206105        1   5830-01-395-7448    LATP       N

ITT KIT                     A3157975        1   5820-01-387-5002    LATP       N

#1 RIGHT SKIRT              12323644        1        NA             LATP       R

#2 RIGHT SKIRT              12323650        1        NA             LATP       R

#3 RIGHT SKIRT              12323653        1        NA             LATP       R

#4 RIGHT SKIRT              12323656        1        NA             LATP       R

#5 RIGHT SKIRT              12280313        1        NA             LATP       R

#6 RIGHT SKIRT              12280312        1        NA             LATP       R

#1 LEFT SKIRT               12323641        1        NA             LATP       R

#2 LEFT SKIRT               12323645        1        NA             LATP       R

#3 LEFT SKIRT               12280308        1        NA             LATP       R

#4 LEFT SKIRT               12280309        1        NA             LATP       R

#5 LEFT SKIRT               12280310        1        NA             LATP       R

#6 LEFT SKIRT               12280311        1        NA             LATP       R

ANTENNA                     12438582        1   5985-01-422-4719    LATP       N

RIGHT INNER ASSY            12467582        1        NA             LATP       N

RIGHT OUTER ASSY            12468502        1        NA             LATP       N

LEFT INNER ASSY             12467587        1        NA             LATP       N

LEFT OUTER ASSY             12468503        1        NA             LATP       N

GERMANIUM WINDOW ****       12466940        1.2      NA             ANAD       R
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* Hull and Turret sets shall be provided to the contractor in quantity and sequence

as follows:

1st, 81 each 16th year hull and turret sets (first 65 sets are for basis contract requirement and 16 sets for option requirement)

2nd, 26 each 17th year hull and turret sets (26 sets for option requirement)

3rd, 22 each 18th year hull and turret sets (22 sets for option requirement)

**   Traditional GFM List and expected disposition of new vs reclaim/rebuild. May require rate of new parts for reclaim washouts.

***  Reclaim vs new disposition is dynamic at this point and may change as we get smarter.

****  If any additional Germanium is needed to complete the contract, the contractor may request additional GFM Germanium Windows to

fill the shortage. If additional Germanium Windows are available, the Government may provide the windows in accordance with Section

C.13.5.2.
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Attachment 002

ATTACHMENT 002

GOVERNMENT FURNISHED MATERIAL REPORTING
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ATTACHMENT 002

GOVERNMENT FURNISHED MATERIAL (GFM) REPORTING

1.  Plant Wide Reporting to Include:

    Detroit   -   Lima   -   Sterling   -   TLH  -   ANAD  -   Muskegon

2.  Each plant shall report on the inventory status of GFM by production year utilizing the format below.  Reports are required to be

submitted monthly with cut-off at the end-of-the-week (Friday).  Reporting is to start 45 days after contract award, with subsequent

contract year reporting to start with receipt of that production year's GFM.  The reports are to be in accordance with guidance provided

below.  Each report is to be rendered via electronic update to CCAM data base.

3.  GFM Profile Report - Data Element Definitions:

TITLE

Line 1 - M1A2 SEP Plant

Line 2 - Production Year

Line 3 - Contract Number

Line 4 - Date updated, Net Receipt, DGM, and Run Production

Line 5 - Plant P.O.C. for Report

Header

      1.    Item Number         Item number assign to part

      2.    Part Name           Noun nomenclature of part

      3.    Part Number         Part number of Item

      4.    NSN                 National Stock Number assigned to part

      5.    Use Factor          Number used per tank

      6.    Net Receipts        Total assets received for production year

      7.    Cum Production      Assets released to production floor

      8.    DGM Stocks          Assets returned to Government by contractor as defective in DGM crib

      9.    Production Stock    Assets in GFM crib available for release to production floor

      10.   Work Days to DDD    Work days to Drop Dead Date number of days. Number of assets in Column 9 divide by daily production

rate.
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Attachment 003

ATTACHMENT 003

LRU PRODUCT FABRICATION SPECIFICATION
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ATTACHMENT 003

SEP with CEEP LRU PROGRAM

SEP LRU PRODUCT FABRICATION SPECIFICATIONS

The following lists SEP Product Fabrication Specifications for Line Replaceable Units.

Analog Input Module (AIM) (SC-SA15190A, dated 11 May 00)

Gunner's Primary Sight (GPS), (SC-SA17200B, dtd. 1 Jun 00)

Hull Power Distribution Unit (HPDU), (SC-SA15180B, dtd 4 Jun 99)

Hull Remote Switching Module (HRSM), (SC-SA15150B, dtd. 6 Apr 00)

Mass Memory Unit (MMU), (SC-SA17700, dtd 9 Sep 02)

Prime Power Controller(PPC), (SC-SA16900A, dtd 4 Jun 99)

Thermal Management System (TMS), (SC-SA15220, dtd 4 Jun 99)

Turret Remote Switching Module (TRSM), (SC-SA16330A, dtd 4 Jun 99)

CEEP LRU PRODUCT FABRICATION SPECIFICATIONS

The following lists CEEP Product Fabrication Specifications for Line Replaceable Units.

Improved Gunner's Control and Display Panel (IGCDP) (SC-SA18100)

Improved Driver's Integrated Display (IDID)(SC-SA18000)

Improved Commander's Electronic Unit (ICEU)(SC-SA17600)

Improved Commander's Display Unit (ICDU)(SC-SA17900)

Improved Hull Mission Processor Unit (IHMPU)(SC-SA17800)

Improved Turret Mission Processor Unit (ITMPU)(SC-SA17800)
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Attachment 004

ATTACHMENT 004

GDAO RECLAMATION SITES
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ATTACHMENT 004

SHIPMENT FROM GDAO TO VARIOUS RECLAMATION SITES

GDAO to Tallahassee:

Part Name                    Par Number          Quantity_________                    __________          ________

Loaders Panel                12282835-R             1

Shift Selector               12311017-R             1

HRSM Assembly                12387185-2-R           3

AIM Assembly                 12387430-2-R           1

PJS Control Unit             12387589-R             1

AJBA                         12387925-R             1

HPDU Assembly                12387899-3-R           1

CANT Unit                    12548046-R             1

HTPS Assembly                12549942-R             1

FCEU Assembly                12931199-12-R          1

TRSM Assembly                12932230-2-R           2

GDAO to Scranton:

Part Name                    Part Number          Quantity_________                    ___________          ________

Torsion Bar Spring           12346262-1-R            7

Torsion Bar Spring           12346262-2-R            7

Ring                         12549105-R              1

Retainer                     12274445-R              8

Arm Assembly                 12274457-1-R            1

Arm Assembly                 12274457-2-R            1

Hub, Wheel                   12274509-R              16

Washer                       12274522-R              16

Arm Assembly                 12311298-1-R            2

Arm Assembly                 12311298-2-R            2

Arm Assembly                 12311299-1-R            4

Arm Assembly                 12311299-2-R            4

Spacer                       12324353-R              6

Housing Assembly             12346149-R              8

Retainer                     12326269-1-R            3

Retainer                     12326269-2-R            3

Spacer                       12347411-R              8

Turntable                    12548064-R              1

Ring, Lower                  12548805-R              1

Retainer                     12548806-R              1

Ring, Upper                  12549097-R              1

Weldment, Loaders Hatch      12931498-R              1

Shock Housing                12346481-R              6

Retainer                     12346274-R              8

Retainer                     12346272-R              8

Anchor                       12346270-R              8

Washer                       6295383 R               8

GDAO to Muskegon:

Part Name                    Part Number          Quantity_________                    ___________          ________

Replenisher                  12274340-R              1

Track Support Roller         12274460-R              4

Door Assembly                12316636-R              1

Drivers Hatch                12347211-R              1

Lock Assembly                12549784-R              1

Platform                     12918260-29-R           1

Hub & Sprocket Assembly      9500460-R               2

Weapon Mount Assembly        12549030-R              1

Hatch & Mechanism            12549045-R              1
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GDAO to IVO:

Part Name                    Part Number         Quantity_________                    ___________         ________

Wiring Harness Assembly      12347107-R             1

Wiring Harness Assembly      12347108-R             1

Wiring Harness Assembly      12347109-R             1

Wiring Harness Assembly      12347110-R             1

Wiring Harness Assembly      12347142-R             1

Wiring Harness Assembly      12347143-R             1

Wiring Harness Assembly      12347144-R             1

Wiring Harness Assembly      12347145-R             1

Wiring Harness Assembly      12347182-R             1

Wiring Harness Assembly      12347183-R             1

Wiring Harness Assembly      12347293-1-R           1

Wiring Harness Assembly      12347293-2-R           1

Wiring Harness Assembly      12347293-3-R           1

Wiring Harness Assembly      12347293-4-R           1

Wiring Harness Assembly      12347293-6-R           1

Wiring Harness Assembly      12347293-7-R           1

Wiring Harness Assembly      12347293-8-R           1

Wiring Harness Assembly      12347293-9-R           1

Wiring Harness Assembly      12347293-10-R          1

Wiring Harness Assembly      12347293-11-R          1

Wiring Harness Assembly      12347293-13-R          1

Wiring Harness Assembly      12347293-14-R          1

Wiring Harness Assembly      12347294-R             1

Wiring Harness Assembly      12347296-2-R           1

Wiring Harness Assembly      12347296-3-R           1

Wiring Harness Assembly      12347296-4-R           1

Wiring Harness Assembly      12347297-2-R           1

Wiring Harness Assembly      12347297-3-R           1

Wiring Harness Assembly      12347297-4-R           1

GDAO to Suppliers:

Part Name                    Part Number         Quantity_________                    ___________         ________

Gunners Handle Assembly      12283113-3-R           1

Elevation Mechanism          12283115-R             1

Traverse Mechanism           9377743-R              1

Azimuth Servo Assembly       9377769-R              1

Elevation Servo Assembly     9377770-R              1

POS/NAV Assembly             12346300-17-R          1
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Attachment 005

ATTACHMENT 005

LAST CHANCE BUY

MICROCIRCUIT CHIP ADJUSTMENT LIST
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ATTACHMENT 005

LAST CHANCE BUY MICROCIRCUIT CHIP ADJUSTMENT LIST

                   Tank  Qty Requd                                            Priced In    LCB Contract

Obsolete P/N       Qty   (Base 65/Opt. 64)  LCB QTY    Nomenclature                  BOM          Number / CLIN_______________________________________________________________________________________________________________

12930791             1     65                66        RISC Processor                  No       C-0292 / 7013AA

                                                                                               DO 0001 / 1009AA

R29623ADM/883        2    130               222        4K Bit PROM                     No       C-0292 / 7013AA

                                                                                               DO 0001 / 1010AA

HS9476S/B            1     65               199        A/D Converter                   No       C-N044 / 2002AA

HS9378T/B            4    260               158        D/A Converter                   No      DO 0001 / 1011AA

12438224             5    325              1274        DRAM                            No      DO 0001 / 2012AA

WED3C750A8M-200CM    1     65               459        PowerPC Microprocessor 750      No      DO 0001 / 1030AA

12438235             1     65               165        Voltage Supervisor              Yes     DO 0001 / 1014AA

12438214             2    130               330        Serial Comm Controller          Yes     DO 0001 / 1015AA

M38510/10305BEX      1     65              2477        Voltage Comparator              Yes      C-N044 / 2002AB

M38510/30108BCA      2    130               358        J-K Flip Flop                   No      DO 0001 /

920-126-00-380M      3    195               500        Monochrome Glass                No      DO 0001 / 1033AA

PCF40N10DR4424     296  19240             59567        Field Effect Transistor (FET)   No      DO 0001 / 1032AA

SLCF512HI           20   1300                          MMU CompactFlash Card           Yes     DO 0001 /
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ATTACHMENT 006

COMPONENT FAT LIST
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Attachment 006

Components requiring First Article Testing (FAT):

     Part Number    Description                    Supplier     ___________    ___________                    ________

     12467508       ICDU                           GDLS-TLH

     12467369       Bezel Switch Assy              LSI

     12467385       Power Supply                   Rantec

     12470351       Im.Com. Color Tac Dis.         GDLS-TLH

     12470358       Monochrome Display             GDLS-TLH

     12474105       Display Panel Con. Module      GDLS-TLH

     12467507       ICEU                           GDLS-TLH

     12467516       Power Supply                   Lambda

     12474135       IGPP, W/Graphics PMC           Radstone

     12474136       IGPP, W/1553B PMC              Radstone

     12467509       IDID                           GDLS-TLH

     12467479       Auto. Bezel Swtich Assy.       LSI

     12467480       M/OSB Bezel Switch Assy.       LSI

     12473977       Power Supply                   Rantec

     12474132       IGPP, W/1553B & Graphic        Radstone

     12467510       IGCDP                          GDLS-TLH

     12473975       Bezel Switch Assy.             LSI

     12467506       ITMPU                          GDLS-TLH

     12473112       Wire Harness Assy              Sabritec

     12932496       Beamsplitter                   Optex

     12474122       IGPP W/1553B & UBSPCH          Radstone
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ATTACHMENT 007

AUTHORIZED STOCKAGE LIST/PRESCRIBED LOAD LIST (ASL/PLL)
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NSN                 PART NUMBER       NOUN                          QTY                      RIC________________________________________________________________________________________________

1220014442915       12977545          SERVO EU W/CONT                2                       B14

1220014835326       57K4090           CEU W/CONTAINER                2                       B14

1220014929051       57K4076           IFCEU W/CONTAINER              2                       B14

1240014440547       12977552          SERVO EU,EMI FILTER            2                       B14

1240014440548       12977590          HEAD MIRROR                    1                       B14

1240014571698       57K2986           DAHA W/CONTAINER               1                       B14

1240014612659       57K4032           GPS BODY W/CONT                1                       B14

1240014634272       12987770-2        BICU W/CONTAINER               2                       B14

1240014726616       12466941          GPS HEAD ASSY                  1                       B14

1270014440550       12978047-3        CRT 1 & 2                      2                       B14

1270014643971       57K4011           TMPU W/CONTAINER               1                       B14

1290014665327       12437404          GRIP ASSEMBLY                  3                       B14

1290014667722       12549968-5        COMMANDER'S HANDLE             3                       B14

1290014721851       57K4065           CDU W/CONTAINER                2                       B14

4130014494404       A3248340          TRU BLOWER                     3                       B16

4130014752687       12438462-2        VCS UNIT ASSY W/CON            2                       B14

4140014440543       12977647-1        CITV FAN                       2                       B14

4210014919279       12437443          DRY POWDER BOTTLE              10 (6- ASL,4- PLL)      AKZ

5365014440541       12977640          SLIP RING                      1                       B14

5855014516429       A32481111         SGC ELECTRONICS UNIT           3                       B16

5855014516430       A32481112         CITV COMMON EU                 2                       B16

5855014618089       12437296          OPTICAL RELAY                  2                       B14

5855014624258       12987753-2        CITV SIGHT ASSY W/CON          2                       B14

5855014635832       12987790-2        TRU W/CONTAINER                2                       B14

5855014637372       A3271799-2        DET/COOLER BENCH               3                       B16

5855014641513       A3271798-2        IMAGER ASSEMBLY                3                       B16

5855014703004       12467279          CITV DISPLAY                   2                       B14

5895014691275       57K4068           HMPU                           2                       AKZ

5930014665329       12437403          PALM SWITCH                    3                       B14

5930014667724       12437476-4        FOV SWITCH                     3                       B14

5930014667726       12437400          CURSOR                         3                       B14

5930014677462       12437402          FIRE SWITCH                    3                       B14

5930014697113       12438697          BEZEL/SWITCH ASSY              1                       B14

5930014700205       12437476-1        LASER SWITCH                   3                       B14

5962015019030       12472983-2        MEMORY CARTRIDGE               4                       B14

5975014505608       A3248295          MOUNTING BASE ELECT            1                       B16

5995014633759       A3248335          WIRING HARNESS (W1)            1                       S9G

5996014440537       12977626          GYRO PREAMP                    1                       B14

5998014440571       12977565          SERVO PS CCA                   2                       B14

5998014440576       12978060          BICU MONO DEFLECT              2                       B14

5998014440578       12987768          MOTHER BOARD PWD               1                       B14

5998014440579       12978085          BICU RS-442 CCA                2                       B14

5998014440580       12978070          BICU VIDEO/SYNC CCA            2                       B14

5998014467222       A3271793          COOLER CONTROL                 2                       B16

5998014494403       A3246939          SCANNER CONTROL                2                       B16

5998014494405       A3246947          VIDEO PROCESS CCA              3                       B16

5998014496270       A3248230          VIDEO PROCESS CCA              3                       B16

5998014496273       A3247167          CE/FI JUMPER CCA               3                       B16

5998014496275       A3246943          DIGITIZER                      2                       B16

5998014496276       A3248240          EMI FILTER                     3                       B16

5998014496277       A3248170          PWR SP #1 & #3 CCA             4                       B16

5998014496278       A3248250          POINT OF LOAD REG              2                       B16

5998014496279       A3248310          INTERFACE CNTRL CCA            3                       B16

5998014496280       A3248270          POWER SP #2 CCA                3                       B16

5998014560999       12437140          PC CARD LOS AZ/EL (A12)        3                       B14

5998014565344       12437139          PC LOS ANALOG (A11)            2                       B14

5998014569846       12388865          DATA CNTL MOD CCA (A5)         1                       AKZ

5998014637161       12388844-2        BACKPLANE ASSY                 1                       AKZ

5998014654319       12388907          CCA                            1                       AKZ
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5998014657017       12388840-3        AIM                            1                       AKZ

5998014657019       12388841-2        I/O MODULE (A12)               2                       AKZ

5998014657601       12388875          AUX PWR CNTL MOD A6            1                       AKZ

5998014724769       12468720          BACKPLANE ASSY                 1                       B14

5998014731476       12438715-4        CCA, PANEL INTERFACE           2                       B14

5998014737708       13226892-05       POWER CCA                      1                       B14

5998014836104       12467400          IC3 BACKPLANE                  1                       B14

5998014929050       12438190          CCA, A-5                       2                       B14

5998014929054       12467280          CCA, A-6                       2                       B14

5998014948755       12438715-6        CCA,PIM                        2                       B14

5998014965901       12438580-2        AEGR CCA                       2                       B14

5998014997959       12438701-2        GPP BASEBOARD                  2                       B14

5998015035867       12437138-3        CCA, (A10)                     2                       B14

5998219200980       12438739          GRAPHICS APP MEZZ              2                       B14

5998219200982       12438702          SRAM MEM MEZZANINE             4                       B14

5998219202475       12438729          1553 APP MEZZANINE             2                       B14

5998219202481       12438755          SPEECH APP MEZZ                2                       B14

5998219202729       12438706          DRAM MEMORY MEZZ               2                       B14

5998219206152       12438726          BASECARD IC3 & CEU             2                       B14

5998219210975       12467387          IC3 128MB MEM MEZZ             2                       B14

5998219210990       12467390-3        IC3 INTEL CCA                  2                       B14

5999014440549       12977637          CITV EMI SHIELD ASSY           1                       B14

6110014512013       12388870          HRSM                           2                       AKZ

6110014652800       57K4050           HPDU W/CONTAINER               1                       AKZ

6120014690181       12388860-2        TRSM                           2                       B14

6130014440545       12978075          BICU HVPS                      2                       B14

6130014440557       12978120          AUX POWER SUPPLY               2                       B14

6130014622048       12389088-2        POWER SUPPLY                   2                       B14

6130014653962       12438710-2        POWER SUPPLY ASSY              4                       B14

6130014918629       12467391-2        IC3 POWER SUPPLY               2                       B14

6150014506916       12388476-3        CABLE ASSEMBLY                 2                       B14

6150014506922       12388476-2        CABLE ASSEMBLY                 2                       B14

6150014506924       12388476-6        CABLE ASSEMBLY                 2                       B14

6150014506925       12388452-4        CABLE ASSEMBLY                 2                       B14

6150014506926       12388476-5        CABLE ASSEMBLY                 2                       B14

6150014512024       12388859          CABLE ASSY SPEC                1                       AKZ

6150014512280       12388476-4        CABLE ASSEMBLY                 2                       B14

6150014887541       12467001          WIRING HARNESS                 2                       B14

6650014634564       A3248350-2        AFOCAL                         3                       B16

7025014697112       12438696          TACTICAL DISPLAY               2                       B14

7025014830251       57K4091           MHA (MT HOUSE ASSY)            1                       B14

7025014949652       12467380          UBIM                           4                       AKZ

N/A                 12438458-3        AIR HANDLING UNIT W/CON        2                       B14
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COMPONENTS OF END ITEMS (COEI)
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ATTACHMENT 008

Contractor Furnished Components of End Item (COEI):

1.  NSN 6650-01-320-5628, P/N 12357848, Periscope, armored vehicle - quantity 2 per tank.

2.  NSN 6650-01-302-7684, P/N 12357846, Periscope, tank - quantity 2 per tank.

3.  NSN 5340-00-158-3805, P/N AA59487-2S, Padlock - quantity 1 per tank.
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ATTACHMENT 009

GOVERNMENT-FURNISHED SPECIAL TOOLS/SPECIAL TEST EQUIPMENT (STTE)
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ATTACHMENT 009

ITEM #        NSN                        QTY     NOMENCLATURE

1             4210-01-488-9655            4      DPSU (RECOV RECHARGE)

2             4940-01-467-2579            4      TMS, PURGE KIT

3             5120-01-367-3489            4      SCREWDRIVER ATTACHMENT
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ATTACHMENT 010

PRE-EXISTING SYSTEM SPECIFICATION NON-CONFORMANCES
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Attachment 010

Pre-Existing System Specification Non-conformances

IFCEU 400 Hz Power Supply EMI  -  Radiated Emisions  (CE03)

IFCEU Bonds and Grounds

HPDU Bonds and Grounds

HPDU Shut down  (LRU & 4 RPCS fail EMI)

HRSM  - RPC Fails EMI  (Trips due to Short)

HTPS Nuclear HArdness Failure

ILC/DDC DC-DC Converter  Nuclear Hardness Failure

IFCEU  -  Nuclear Hardness Failure  (dash 2 Power Supplies from Natel)
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ATTACHMENT 011

PRE-EXISTING SOFTWARE TEST REPORTS
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ATTACHMENT 012

SINGLE PROCESS ACCEPTANCE INITIATIVE DOCUMENT

PARTS I & II
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ATTACHMENT 012

PART I

CHANGES IMPACTING THE PRIME ITEM________________________________

BUT NOT THE FIR_______________

THESE ARE ALL CURRENTLY IN-PROCESS CHECKS

Para. 4.2.1.2.3.11 (Emergency shift/fuel control bypass operation)  Delete

the hockey stick 4.

Para. 4.2.1.2.5.2.1 (AFES Crew compartment) - Delete the hockey stick 4.

Para. 4.2.1.2.5.2.2 (Automatic engine compartment first shot) - Delete the

hockey stick 4.

Para. 4.2.1.2.5.2.6 (AFES Lockout) - Delete the hockey stick 4.

Para. 4.2.1.2.7.5.6 (Drivers thermal vision) - Delete the hockey stick 4.

Para. 4.2.1.2.7.8.2 (DID test) - Delete the hockey stick 4.

Para. 4.2.1.2.7.8.5.5 (Fuel maintenance) - Change the hockey stick 4 to a 6.

Para. 4.2.1.2.7.8.5.5.1 (Purge fuel ON/OFF) - Change the hockey stick 4

to a 6.

Para. 4.2.1.2.7.8.5.5.2 (Drain fuel On/OFF) - Change the hockey stick 4

to a 6.

Para. 4.2.1.3.2.2 (Ready ammo doors) - Delete the hockey stick 4.

Para. 4.2.1.3.2.3.1 (Ready doors) - Delete the hockey stick 4.

Para. 4.2.1.3.2.3.2 (Semi-ready door) - Delete the hockey stick 4.

Para. 4.2.1.3.2.5 (Door seal actuator box, and bulkhead flange leakage)

Delete the hockey stick 4.

Para. 4.2.1.3.2.6.1 (Door seal leakage) - Delete the hockey stick 4.

Para. 4.2.1.3.2.6.2 (Door manual operating forces - Delete the hockey

stick 4.

Para. 4.3.1.4.3 (Hull ammo compartment blow-off panel sealant) - Delete

the hockey stick 4.

Para. 4.3.1.4.4 ( Hull ammo compartment bulk-head welds) - Delete the

hockey stick 4.

Para. 4.3.1.4.5 (Bustle ammo compartment blow off panel seals) - Delete the

hockey stick 4.

CHANGES IMPACTING THE PRIME ITEM________________________________

WHICH IMPACT THE FIR____________________

Para. 4.2.1.2.1.2 (Brightness adjust)  Delete 100%.

Para. 4.2.1.2.1.3 (Drivers seat)  Delete the hockey stick 2.

Para. 4.2.1.2.3.7.2 (Emergency shutdown)  Change the 100% to a hockey stick 2.

  2

DAAE07-01-G-N001/0010

04



PIIN/SIIN

MOD/AMD

ATT/EXH ID

PAGE

Para. 4.2.1.2.3.10.1 (Fuel system slope) - Change the 100% to a hockey stick 2.

Para. 4.2.1.2.3.10.2 (Engine start on slope  Add a hockey stick 2. For 100%,

drive vehicle up 60 % slope only, and on 40% slope, only on

one side( the side up is left to the discretion of the driver).

For Control Test, perform test as is currently being done on a

100% basis.

Para. 4.2.1.2.4.1.2 (Creep)  Change the 100% to a hockey stick 2.

Para. 4.2.1.2.4.7 (Pivot (PVT) steer  Delete the hockey stick 2.

Para. 4.2.1.2.4.8 (Turning radius)  Change the 100% to a hockey stick 2.

Para. 4.2.1.2.4.11 (Holding)  Add a hockey stick 2. For 100%,

drive vehicle up 60 % slope only. For Control Test, perform test as is currently being done on a 100% basis.

Para. 4.2.1.2.4.13.1 (Shallow water fording)  Delete the hockey stick 2.

Para. 4.2.1.2.4.13.2  (Final drive contamination)  Delete the hockey stick 2.

Para. 4.2.1.2.6.1 (Periscope washer and wiper)  Delete the hockey stick 2.

Para. 4.2.1.2.7.1  (Main menu switch)  Change the hockey stick 2 to a 6.

Para. 4.2.1.2.7.3.1.3 (NATO slave utility connector)  Delete the hockey stick 2.

Para. 4.2.1.2.7.4 (Smoke generator)  Delete the hockey stick 2.

Para. 4.2.1.2.7.6.4.2 (Previous waypoint) - Delete the hockey stick 2.

Para. 4.2.1.2.7.6.4.3 (Next waypoint) - Delete the hockey stick 2.

Para. 4.2.1.2.7.7.1.2 (Engine hours)  Change the hockey stick 2 to a 6.

Para. 4.2.1.2.7.7.1.3 (Engine trim cal) -  Change the hockey stick 2 to a 6.

Para. 4.2.1.2.7.7.2 (Diagnostics) - Change the hockey stick 2 to a 6.

Para. 4.2.1.2.7.7.4 (CMDR backup) - Change the hockey stick 2 to a 6.

Para. 4.2.1.2.7.7.4.1 (Position/navigation) - Change the hockey stick 2 to a 6.

Para. 4.2.1.2.7.7.4.1.1 (Manual position update) - Change the hockey stick 2

to a 6.

Para. 4.2.1.2.7.8 (Diagnostics) - Change the hockey stick 2 to a 6.

Para. 4.2.1.2.7.8.3.4 (Station tests) - Change the hockey stick 2 to a 6.

Para. 4.2.1.2.7.8.3.4.2.2 (LED brightness)  Delete the hockey stick 2.

Para. 4.2.1.3.1.1 (Loaders seat)  Delete the hockey stick 2.

Para. 4.2.1.3.2.1 (Loaders knee switch)  Change the 100% to a hockey

stick 2.

Para. 4.2.1.3.3.1.1 (Safe/armed)  Change the 100% to a hockey stick 2.

Para. 4.2.1.4.1.1 (Gunners seat)  Delete the hockey stick 2.

Para. 4.2.1.4.4.2.3 (Hull/turret position sensor operation)  Change the

hockey stick 2 to a 6.
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Para. 4.2.1.4.4.3 (Fire control ballistic accuracy)  Delete the hockey

stick 2.

Para. 4.2.1.4.5.3.6 (Frequency response)  Delete the 100%.

Para. 4.2.1.4.5.3.7 (Lead system)  Change the hockey stick 4 to a 6.

Para. 4.2.1.4.5.3.8 (Sight laying)  Change the hockey stick 2 to a 6.

Para. 4.2.1.4.5.3.9 (Gun laying on moving target and tracking accuracy)

Delete the hockey stick 2.

Para. 4.2.1.4.6.1.1 (MRS update)  Change the hockey stick 4 to a 6.

Para. 4.2.1.4.6.2.2 (Zero)  Change the hockey stick 4 to a 6.

Para. 4.2.1.4.6.2.3 (Battlesight) - Change the hockey stick 4 to a 6.

Para. 4.2.1.4.6.2.4 (Ammunition sub-designation code)  Delete the hockey

stick 4.

Para. 4.2.1.4.6.4.4 (Hull/turret position)  Change the hockey stick 2 to a 6.

Para. 4.2.1.4.6.5.3 (Fire control circuit breakers)  Delete the hockey

stick 4.

Para. 4.2.1.4.6.5.3.1 (Off)  Delete the hockey stick 4.

Para. 4.2.1.4.6.5.3.2 (On) - Delete the hockey stick 4.

Para. 4.2.1.4.6.5.3.3 (Fire control CB reset)  Change the hockey stick 4

to a 6.

Para. 4.2.1.4.6.5.3.4 (Weapon CB on)  Change the hockey stick 4 to a 6.

Para. 4.2.1.4.6.5.4.2.1 (GPS plumb/sync)  Change the hockey stick 2 to a 6.

Para. 4.2.1.4.6.5.4.2.2 (Ballistic solution check)  Change the hockey stick 2

to a 6.

Para. 4.2.1.4.6.6.1 (Auxiliary pump)  Change the 100% to a 6.

Para. 4.2.1.4.6.6.2 ( Loader DTV)  Change the hockey stick 2 to a 6.

Para. 4.2.1.4.6.6.3 (Turret circuit breakers)  Delete the hockey stick 4.

Para. 4.2.1.4.6.6.3.1 (Off)  Delete the hockey stick 4.

Para. 4.2.1.4.6.6.3.2 (On)  Delete the hockey stick 4.

Para. 4.2.1.4.6.6.3.3 (Turret circuit breaker reset)  Change the hockey stick

2 to a 6.

Para. 4.2.1.4.6.7 (Diagnostics)  Delete the 100%.

Para. 4.2.1.4.6.7.3.3 (Station tests)  Change the hockey stick 2 to a 6.

Para. 4.2.1.4.6.7.3.3.3 (Screen test)  Delete the 100%.

Para. 4.2.1.4.6.7.5.3 (CDEU OFF/ON)  Change the 100% to a hockey

stick 6.
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Para. 4.2.1.4.6.8 (Brightness adjust)  Delete the hockey stick 4.

Para. 4.2.1.4.7.1 (Ammunition select)  Delete the hockey stick 4.

Para. 4.2.1.4.7.6 (Palm and trigger switches)  Delete the 100%.

Para. 4.2.1.4.8.1 (Operation)  Delete the 100%.

Para. 4.2.1.5.1 (Commanders seat)  Delete the hockey stick 2.

Para. 4.2.1.5.5.2 (Weapon slewing)  Change the hockey stick 4 to a 2.

Para. 4.2.1.5.5.3 (Slew stop override)  Change the hockey stick 4 to a 2.

Para. 4.2.1.5.5.4 (Equilabrator)  Change the hockey stick 4 to a 2.

Para. 4.2.1.5.7.3.6 (Sector limits)  Change the hockey stick 2 to a 6.

Para. 4.2.1.5.7.4.2 (Ammo selection)  Change the hockey stick 2 to a 6.

Para. 4.2.1.5.7.4.2.1 (Air/ground target selection)  Change the hockey stick

2 to a 6.

Para. 4.2.1.5.7.5 (Navigation system)  Delete the 100%.

Para. 4.2.1.5.7.5.2 (Position/navigation)  Change the 100% to a 6.

Para. 4.2.1.5.7.5.2.4 (Manual position update)  Change the hockey stick 2

to a 6.

Para. 4.2.1.5.7.5.2.5 (DATUM/Spheroid select)  Change the hockey stick 2

to a 6.

Para. 4.2.1.5.7.5.5.1 (CDEU compass)  Change the hockey stick 2 to a 6.

Para. 4.2.1.5.7.6.1 (System clock)  Delete the 100% and the hockey stick 2.

Para. 4.2.1.5.7.6.1.2 (Alarm clock)  Change the 100% to a hockey stick 6.

Para. 4.2.1.5.7.7.6.1 (Tone setup)  Change the 100% to a hockey stick 6.

Para. 4.2.1.5.7.7.6.1.1 (Caution/Advsy Off/ON)  Change the 100% to a

hockey stick 6.

Para. 4.2.1.6.2.6.3 (Map brightness and contrast)  Delete the 100%.

Para. 4.2.1.7.1.3 (System data re-entry)  Change the 100% to a hockey

stick 6.

Para. 4.2.1.7.1.3.1 (Enter data)  Change the 100% to a hockey stick 6.

Para. 4.2.1.7.1.3.2 (Save)  Change the 100% to a hockey stick 6.

Para. 4.2.1.7.1.3.3 (Page down)  Change the 100% to a hockey stick 6.

Para. 4.2.1.7.1.3.4 (Page up)  Change the 100% to a hockey stick 6.

Para. 4.2.1.7.1.3.1 (Enter data)  Delete the hockey stick 2.

Para. 4.2.1.7.3.4 (Station tests)  Change the hockey stick 2 to a 6.

Para. 4.2.1.7.3.4.2.4 (CDU switch legend Backlighting brightness)

Change the hockey stick 2 to a 6.
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Para. 4.2.1.7.3.4.2.6 (MMU activity indicator LEB brightness)  Change the

hockey stick 2 to a 6.

Para. 4.2.1.8.2 (Imagery adjustments switch operation)  Change the hockey

stick 2 to a hockey stick 4 and a hockey stick 6.

Para. 4.2.1.8.2.1 (Sector limits adjust)  Change the hockey stick 2 to a 6.

Reduce the low speed portion of the 30 mile road test from a total distance of 10 miles to 5 miles.

CHANGES IMPACTING THE FIR_________________________

BUT NOT THE PRIME ITEM______________________

Deleting 140 out of 298 visual inspections in Section D of the FIR.

Removing the S/W check in Section G (Shipping) of the FIR.

CEEP UNIQUE TESTS_________________

Adding five (5) 100% functional tests to the Prime Item and FIR.
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Attachment 013

ATTACHMENT 013

SINGLE PROCESS ACCEPTANCE INITIATIVE DOCUMENT

PART I COMPLETION CERTIFICATION
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Vehicle no.:  ____________________            ______________________

Turret no.:  ____________________           ______________________

SPAID PART I RECORD CERTIFICATION_________________________________

I certify on behalf of General Dynamics Land Systems Division that the vehicle(s) identified hereinhave been properly cleaned and have

successfully passed all inspections and tests as specified inthe Part I of the SPAID - except as noted below.

Any known FIR or Prime Item Specification non-conformance(s) that are not indicated as being carried over to Prep and Ship department

for correction have received Government approved disposition via non-conformance documents within this logbook or via the following

RFW(s) / RFD(s).

      TDA03D600                          TDA02D500

      3.5.2.2 Software                   Harness Guide

The undersigned verifies that the vehicle is ready for Government Evaluation.

__________     __       __________________________________________________            ______________________________

    Date

Vehicle accepted by government and ready for final paint.

Government Stamp:  _______________________                 _________________________
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